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Basic Details

Organisation Chain
Indian Institute of Technology Indore||Infrastructure Development Office - IITI||Infrastructure 
Development Office- Civil - IITI

Tender Reference 
Number

IITI/IDO/PR/C/GPL GB/NIT/2023-24/16

Tender ID 2023_IITI_758890_1 Withdrawal Allowed Yes

Tender Type Open Tender Form of contract Works

Tender Category Works No. of Covers 2

General Technical 
Evaluation Allowed

No
ItemWise Technical 
Evaluation Allowed

No

Payment Mode Offline
Is Multi Currency Allowed For 
BOQ

No

Is Multi Currency 
Allowed For Fee

No Allow Two Stage Bidding No

Payment Instruments
Offline S.NoInstrument Type

1 R-T-G-S

2 NEFT

Cover Details, No. Of Covers - 2

Cover 
No

Cover Document Type Description

1 Fee/PreQual/Technical .pdf

LPG gas 
pipeline and 
Gas bank 
work at 
Dining area

2 Finance .xls

LPG gas 
pipeline and 
Gas bank 
work at 
Dining area

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹ 0.00

Fee Payable To Nil Fee Payable At Nil

Tender Fee 
Exemption 
Allowed

No

EMD Fee Details

EMD Amount in ₹ 16,700 EMD through 
BG/ST or EMD 
Exemption Allowed

No

EMD Fee Type fixed EMD Percentage NA

EMD Payable To Registrar 
IITI

EMD Payable At IIT 
Indore 

Click to view modification history

Work /Item(s)

Title LPG gas pipeline and Gas bank work at Dining area

Work Description LPG gas pipeline and Gas bank work at Dining area

Pre Qualification 
Details

Please refer Tender documents. 

Independent External 
Monitor/Remarks

NA 

Show Tender Value in 
Public Domain

Yes 

Tender Value in ₹ 8,30,154 Product Category Civil Works Sub category NA 
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Contract Type Tender Bid Validity(Days) 180 Period Of Work(Days) 60 

Location IIT Indore Pincode 453552 Pre Bid Meeting Place IDO office, 
AB,Ground Floor, 
IIT Indore  

Pre Bid Meeting 
Address

IDO office, 
AB,Ground Floor, 
IIT Indore  

Pre Bid Meeting Date 26-Jun-
2023 
11:30 AM 

Bid Opening Place IDO office,Ground 
Floor, IITI

Should Allow NDA 
Tender

No Allow Preferential 
Bidder

No

Critical Dates

Publish Date 22-Jun-2023 05:00 PM Bid Opening Date 30-Jun-2023 03:00 PM

Document Download / Sale Start 
Date

22-Jun-2023 05:00 PM Document Download / Sale End 
Date

29-Jun-2023 03:00 PM

Clarification Start Date NA Clarification End Date NA 

Bid Submission Start Date 22-Jun-2023 06:00 PM Bid Submission End Date 29-Jun-2023 03:00 PM

Tender Documents
NIT 
Document S.No Document Name Description

Document 
Size (in KB)

1 Tendernotice_1.pdf LPG gas pipeline and Gas bank work at Dining area 753.26 

Work Item 
Documents S.No Document Type Document Name Description

Document 
Size (in KB)

1 BOQ BOQ_797790.xls
BOQ LPG Gas Pipeline and 
Gas Bank work at Dining 
Area 

262.50

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. rohit.khatri@iiti.ac.in Rohit khatri "ROHIT KHATRI"
2. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB
3. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA
4. prashant@iiti.ac.in Prashant Kulkarni PRASHANT S KULKARNI

Tender Properties

Auto Tendering 
Process allowed

No Show Technical bid status Yes

Show Finance bid 
status

Yes Show Bids Details Yes

BoQ Comparative Chart 
model

Normal BoQ Compartive chart decimal places 2

BoQ Comparative Chart 
Rank Type

L Form Based BoQ No

Tender Inviting Authority

Name PIC 

Address IDO office, AB, Ground Floor, IIT Indore 453554

Tender Creator Details

Created By Chainika Malhotra

Designation Manager
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Created Date 22-Jun-2023 04:06 PM
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भारतीय प्रौद्योगिकी संस्थान इंदौर 

Indian Institute of Technology Indore 

खंडवा रोड इंदौर- 453552 

Khandwa Road, Indore 453 552 

 

 

E-TENDER- MODE 
 

LPG gas pipeline and Gas bank work at Dining area 

 

Document to be submitted online for 
(Two Bid Item Rate Tender document) 
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This N.I.T. contains 72 (Seventy two) pages. Pages marked from 1 to 72 

pages. (Excluding GCC and Correction Slip of GCC) 
 
 
 
 
 
 
 
 

Sr. Engineer,                
 IDO, IIT Indore                                      
 

  
                 DEE (C) 
                 IDO, IIT Indore      
 

   
 

 
 
 

This Item Rate Tender amounting to Rs.8,30,154 (Rupees Eight Lakhs Thirty 
Thousand One hundred Fifty four only) is here by approved. 
 
 
 
 

Project-In-charge, 
IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING 
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 
 

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from 
approved contractors in CPWD, BSNL, MPPWD, and MES, State Govt.  Bodies & 
Central PSUs working agency of IIT/ IIM/ RRCAT etc. - 

 
 
 
 

S. 
No. 

NIT 
No. 

Name of work & 
Location 

Estimated 
cost put 
to tender 

Period of 
completi
on 
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in the 
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1. The intending bidder must read the terms and conditions of CPWD-6 
carefully. He should only submit his bid if he considers himself eligible and he 
is in possession of all the documents required. 

 
2. Information and Instructions for bidders posted on website shall form part of bid   

document. 
 

3. The bid document consisting of plans, specifications, schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website  http://iiti.ac.in/tender_estate & 
https://eprocure.gov.in/eprocure/app  free of cost. 

 

4. Those contractors not registered on the website mentioned above, are required to 
get registered beforehand. If needed, they can be imparted training on online bidding 
process as per details available on the website. 

 

5. The intending bidder must have valid class-III digital signature to submit the bid. 
 

6. On opening date, the contractor can login and see the bid opening process. After 
opening of bids, he will receive the competitor bid sheets. 

 
7. Contractor can upload documents in the form of JPG format and PDF format. 
 
8. If a tenderer does not quote any percentage above / below on the total amount of the 

tender or any section / sub head in item rate tender, the tender shall be treated as 
invalid and will not be considered as lowest tender. 

 
9. GST or any other tax payable on construction materials/contract/any activity related 

with this contract shall be paid by the contractor and Government shall not entertain 
any claim, whatsoever, in this regard. The contractor shall quote his rates in 
accordance with Government of India, Ministry of Finance, Department of Revenue, 
Central Board of Excise & Customs Notification no.10/2017-Central Tax dated 28 
June, 2017. 

 

 
 
 
 
 
 
 
 

 

http://iiti.ac.in/tender_estate
https://eprocure.gov.in/eprocure/app
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List of Documents to be scanned and uploaded within the period of bid 
submission 

 

Sl. 

No. 

List of Documents 

1* Certificate GST No. 

2* EMD Rs. 16,700/- 

3* Registration  

 
4* 

Form A:-Financial information 

i) Average Annual turnover 50% of estimated cost of Tender Last Five 
Year 

5* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated 
Cost  

6* Details of Eligible Work or Similar Work   

 
 

Successfully completed similar work with in last Seven years 

i) one similar work of value 80% of estimated cost of tender. OR 

ii) Two similar work of value 60% of estimated cost of tender. OR 

iii) Three similar work of value 40% of estimated cost of tender 

7 Structure and organization of the firm/company 

8* Certificate of EPF and ESIC  

9* Labour Registration/ undertaking 

 
10* 

Undertaking of compliance of all the statutory laws to be 
submitted on the letter head of the organization with seal & 
signature. 

11* Loss and Profit certificate (certified by CA for Last Five years) 

12* Notarized /Self Attested on 100 Rs stamp regarding joint venture 
(in last Five years), Joint venture are not allow 

13* Notarized / Self Attested on 100 Rs stamp regarding firm are not 
black listed in last Five years  

     
 

➢ The Document should be uploaded in prescribed serial number and no extra 

number of document/ pages will be uploaded.  

➢ Summary Sheet will be attached with uploaded document.  

 

* MANDATORY  
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❖ Registration No. Means:  MSME, CPWD, PWD, Society firm and similar related to 

the construction/ civil work.  

 

❖ Bank Solvency: Current Financial Year   

 

❖ Document for Eligibility of Similar Work: Only Defined Document (with Seal 

signed by Client), up to the date of publication of tender is considered. 

Completion Certificate of Work (Sealed and Signed) 

 

❖ Financial Information :  

1. CA Certified Summary sheet year wise. 

2. Profit/ loss Statement by CA Last 05 Year (2017-2022). 

3. ITR returns of last 05 years 

❖ Similar Works means:  

Civil work / LPG gas pipe line work  
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CPWD-6 FOR e-Tendering 
 

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from 

approved registered contractors in CPWD, BSNL, MPPWD, and MES & Central PSUs 

working agency of IIT/IIM/RRCAT etc. LPG gas pipeline and Gas bank work at 

Dining area. 

 

 
 

1. The enlistment of the contractors should be valid on the last date of submission 
of bids. In case the last date of submission of bids is extended, the enlistment of 
contractor should be valid on the original date of submission of bids. 
 

❖ The Item rate work is estimated to cost Rs. 8,30,154. 

❖ This estimate, however, is given merely as a rough guide. 

 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. 

CPWD 7, which is available as a Govt. of India Publication and also available on 
website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement. 

 
3. The time allowed for carrying out the work will be 02 Months from the date of 

start as defined in schedule 'F' or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 
documents. 

 
4. The site for the work is available or made available in parts.  

 
❖ The architectural and structural drawings shall be made available in a 

phased manner, as per requirement of the same as per approved 

programmer of completion submitted by the contractor after award of 

work. 

 

5. The bid document consisting of plans, specifications, the schedule of quantities 

of various types of items to be executed and the set of terms and conditions of 

the contract to be complied with and other necessary documents except 

Standard General Conditions of Contract Form can be seen on website 

http://iiti.ac.in/tender_estate & ido.tender@iiti.ac.in  free of cost. 

 

6. After submission of the bid, the contractor can re-submit a revised bid any 
number of times but before last time and date of submission of bid as notified. 

 
7. While submitting the revised bid, contractor can revise the percentage rate 

quoted by him any number of times for any/all sub-heads but before last time and 
date of submission of bid as notified. 

http://www.iiti.ac.in/tender_mms.php
mailto:mms@iiti.ac.in
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The receipt shall also be uploaded to the e-tendering website by the intending bidder up 
to the specified bid submission date and time. 
 
Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the bid document shall be scanned and uploaded to the e-Tendering website 
within the period of bid submission. Further, certified copy of all the scanned and 
uploaded documents as specified in bid document shall have to be submitted by the 
lowest bidder only within a week physically in the office of tender opening authority. 
 
The bid submitted shall be opened at 3.00 PM on 30.06.2023. 
 
 
8. The bid submitted shall become invalid if: 
 
(a) The bidder is found ineligible. 
 

(b) The bidder does not upload all the documents (including GST registration certificate 

and acknowledgement of up to date filed return) as stipulated in the bid. 
 
 

(c)    If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 

office of bid opening authority. 
 

(d) If a tenderer does not quote any item rate on the total amount of the tender or any 

section / sub head in item rate tender, the tender shall be treated as invalid and will 

not be considered as lowest tenderer. 
 
 

(e) The contractor whose bid is accepted will be required to furnish a performance 

guarantee of 3% (Three Percent) of the bid amount within the period specified in 

Schedule F. This guarantee shall be in the form of any scheduled bank/Demand 

Draft of any scheduled bank/Pay order of any Scheduled Bank of any scheduled 

bank (in case guarantee amount is less than Rs. 1, 00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 

the State Bank of India in accordance with the prescribed form. In case, the 

contractor fails to deposit the said performance guarantee within the period as 

indicated in Schedule 'F', including the extended period if any. The contractor whose 

bid is accepted will also be required to furnish either copy of applicable licenses / 

registrations or proof of applying for obtaining labour license, registration with EPFO, 

ESIC and BOCW welfare board including Provident Fund Code No. if applicable and 

also ensure the compliance of aforesaid provision by the sub-contractors, if any 

engaged by the contractor for the said work and programme chart (Time and 

progress) within the period specified in schedule F. 
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9. Description of the work is as follows: 

Addition and alteration in existing executive dining and providing wash room at First 

floor of dining building 

 

❖ Intending Bidders are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their bids as to the nature of the ground 

and sub-soil (so far as is practicable), the form and nature of the site, the means of 

access to the site, the accommodation they may require and, in general, shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid.  
 

❖ A bidders shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise shall 

be allowed.  
 

❖ The bidders shall be responsible for arranging and maintaining at his own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all other 

services required for executing the work unless otherwise specifically provided for 

in the contract documents.  
 

❖ Submission of a bid by a bidder implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of 

the work to be done and of conditions and rates at which stores, tools and plant, 

etc. will be issued to him by the Government and local conditions and other factors 

having a bearing on the execution of the work. 

 
10. The competent authority on behalf of IIT Indore does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the 

bids received without the assignment of any reason. All bids, in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional 

rebate is put forth by the bidders, shall be summarily rejected. 

 
11.    Canvassing, whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will 

be liable for rejection. 

 
12. The competent authority on behalf of IIT Indore reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to 
perform the same at the rate quoted. 
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13. The contractor shall not be permitted to bid for works in the CPWD Circle (Division 

in case of contractors of Horticulture/Nursery category) responsible for award and 

execution of contracts, in which his near relative is posted a Divisional Accountant 

or as an officer in any capacity between the grades of Superintending Engineer and 

Junior Engineer (both inclusive). He shall also intimate the names of persons who 

are working with him in any capacity or are subsequently employed by him and who 

are near relatives to any Gazetted officer in the Central Public Works Department 

or in the Ministry of Urban Development. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of 

contractors of this Department. 

 
14. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering 

or Administrative duties in an Engineering Department of the Government of India 

is allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the 

permission of the Government of India, as aforesaid, before submission of the bid 

or engagement in the contractor's service. 

 
15. The bid for the works shall remain open for acceptance for a period of One Eighty 

Days (180) days from the date of opening of financial bids. If any bidders 

withdraw his bid before the said period or issue of letter of acceptance, whichever 

is earlier, or makes any modifications in the terms and conditions of the bid which 

are not acceptable to the department, and then the Government shall, without 

prejudice to any other right or remedy. Further, the bidders shall not be allowed to 

participate in the rebidding process of the work. 

 
16. This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract 
consisting of  

 
(a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications, and drawings, if any, forming part of the bid as uploaded at the 

time of invitation of bid and the rates quoted online at the time of submission of 

bid and acceptance thereof together with any correspondence leading thereto. 
 

(b)   Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 
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17.     For Composite Bids 

 
17.1.1 The Project In charge of the major component will call bids for the composite 

work. The cost of the bid document and Earnest Money will be fixed with 
respect to the combined estimated cost put to tender for the composite bid. 

 
17.1.2    The bid document will include following Two components: 
 
Part A:   CPWD-6, CPWD-7 including schedule A to F for the major component of the 

work, Standard General Conditions of Contract for CPWD 2019 as 
amended/modified up to receipt of tender. 

 
Part B:  General / specific conditions, specifications, and schedule of quantities 

applicable to major component of the work. 
 
Part C:    Schedule A to F for minor component of the work. (PIC of major component 

shall also be competent authority under clause 2 and clause 5 as mentioned 
in schedule A to F for major components), General/specific conditions, 
specifications and schedule of quantities applicable to minor component(s) of 
the work. 

 
17.1.3 The bidders must associate themselves with agencies of the appropriate class 

eligible to bid for each of the minor component individually as per NIT 
Conditions. 

 
17.1.4 The eligible bidders shall quote percentage rate for all subheads/components 

of work. 
 
17.1.5 After acceptance of the bid by competent authority, the Project in charge of 

major component of the work shall issue letter of award on behalf of the IIT 
Indore. After the work is awarded, the main contractor will have to enter into 
one agreement with Project in charge of major component and has also to sign 
two or more copies of agreement depending upon number of PIC of minor 
components. One such signed set of agreement shall be handed over to PIC of 
minor component(s).PIC of major component will operate Part A and Part B of 
the agreement. PIC of minor component(s) shall operate Part C along with Part 
A of the agreement. 

 
17.1.6 Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 
 
17.1.7 Security Deposit will be worked out separately for each component 

corresponding to the estimated cost of the respective component of works. 
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17.1.8 The main contractor must associate agency(s) for minor component(s) 

conforming to eligibility criteria as defined in the bid document and has to 
submit detail of such agency(s) to Engineer-in-charge of minor component(s) 
within prescribed time. Name of the agency(s) to be associated shall be 
approved by Project In Charge of minor component(s). 

 
17.1.9 In case, the main contractor intends to change any of the above 

agency/agencies during the operation of the contract, he shall obtain prior 
approval of PIC of minor component. The new agency/agencies shall also have 
to satisfy the laid down eligibility criteria. In case, Engineer-in-charge is not 
satisfied with the performance of any agency, he can direct the contractor to 
change the agency executing such items of work and this shall be binding on 
the contractor. 

 
17.1.10  The main contractor has to enter into an agreement /MOU with contractor(s) 

associated by him for execution of minor component(s). Copy of such 
agreement/MOU shall be submitted to PIC of each minor component as well as 
to PIC of major component. In case of change of associate contractor, the main 
contractor has to enter into an agreement/MOU with the new contractor 
associated by him. 

 
17.1.11 Running payment for the major component shall be made by PIC of major 

discipline to the main contractor. Running payment for minor components shall 
be made by the Engineer-in-charge of the discipline of minor component 
directly to the main contractor. 

 
17.1.12A. The Item Rate work shall be treated as complete when all the components of 

the work are complete. The completion certificate of the composite work shall 
be recorded by Project-in-charge of after record of completion certificate of all 
other components. 

 
17.1.12B. The final bill of whole work shall be finalized and paid by the IIT Indore. 

Project-in-charge of minor component(s) will prepare and pass the final bill for 
their component of work and pass on the same to the PIC of major component 
for including in the final bill for composite contract. 
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INTEGRITY PACT 
 

To, 
……………………….., 
……………………….., 
……………………….. 

 
 

Sub: LPG gas pipeline and Gas bank work at Dining area 

 

NIT No.: IITI/IDO/PR/C/GPL & GB/NIT/2023-24/16 

 
 

 

Dear Sir, 

It is hereby declared that IIT Indore is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part of 
tender/bid documents, failing which the tenderer /bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and 

signing of the same shall be deemed as acceptance and signing of the Integrity 
Agreement on behalf of the IIT Indore. 

 
 

Yours faithfully 
 
 
 

  Project-in-Charge  
 
 
 
 
 
 
 
 
 
 
 
 
* To be filled by Project-in- Charge 
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To, 
Project-in-Charge, 
……………………….., 
……………………….. 

 

Sub: Submission of Tender for LPG gas pipeline and Gas bank work at Dining area 
 

Dear Sir, 
 

I/We acknowledge that IIT Indore is committed to follow the principles 
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 
document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 

the condition that I/We will sign the enclosed integrity Agreement, which is an integral 
part of tender documents, failing which I/We will stand disqualified from the tendering 
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the 
NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter 

and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by IIT Indore. I/We acknowledge and accept the duration 
of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 
Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, 
absolute and unfettered right to disqualify the tenderer /bidder and reject the tender/bid 
is accordance with terms and conditions of the tender/bid. 

 
 
 

Yours faithfully 
 

(Duly authorized signatory of the Bidder) 
 
To be signed by the bidder and same signatory competent / authorized to sign the 
relevant contract on behalf of IIT Indore
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INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at............... On this........... Day of........... 20...... 

 BETWEEN  
 

IIT Indore represented through Project-in-Charge...  
......................................................................., (Here in after referred as the 
“Principal/Owner‟, which expression shall unless repugnant to the meaning or context 
hereof include its 
 Successors and permitted assigns) 

AND 
 

............................................................................................................. (Name and 
Address of the Individual/firm/Company) through........................................................ 
(Hereinafter referred to as the (Details of 

 
duly authorized signatory) “Bidder/Contractor” and which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

 
Preamble 

 
WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter 
referred to as 

 
“Tender/Bid”) and intends to award, under laid down organizational procedure, 
Construction of standard platform in pantry room with sink and water inlet and outlet 
facility. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency in 
its relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 

 
 
 
* To be filled by Project –in - charge. 
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Article 1: Commitment of the Principal/Owner 
 

 
➢ The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 
➢ No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

 
➢ The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

 
➢ The Principal/Owner shall endeavor to exclude from the Tender process any person 

whose conduct in the past has been of biased nature. 

 
➢ If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

 
➢ It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering 
process and throughout the negotiation or award of a contract. 

 
➢ The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles   his 
participation in the Tender process and during the Contract execution: 
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➢ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/ Owner’s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

 
➢ The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

 
➢ The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

 
➢ The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, Bidder(s)/ 

Contractor(s) of Indian Nationality shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, in 

cases where an agent participate in a tender on behalf of one manufacturer, he shall 

not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item. 

 
➢ The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

 
➢ The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
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➢ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of 
facts or submission of fake/forged documents in order to induce public official to 
act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the procurement 
process to the detriment of the Government interests. 

 
➢ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 
 
 
Article 3: Consequences of Breach 
 

➢ Without prejudice to any rights that may be available to the Principal/Owner under 
law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights. In case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right.  

  
➢ If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any other 

form, such as to put his reliability or credibility in question, the Principal/Owner after 

giving 14 days’ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 

Contract, if already executed or exclude the Bidder/Contractor from future contract 

award processes. The imposition and duration of the exclusion will be determined 

by the severity of transgression and determined by the Principal/Owner. Such 

exclusion may be forever or for a limited period as decided by the Principal/Owner. 

 

➢ Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the 

Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Principal/Owner 

apart from exercising any legal rights that may have accrued to the 

Principal/Owner, may in its considered opinion forfeit the entire amount of  

Performance Guarantee and Security Deposit of the Bidder/Contractor. 
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➢ Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 
 
 
➢ The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
➢ If the Bidder makes an incorrect statement on this subject, he can be disqualified from 
the Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
 
➢ If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
 
➢ The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 
its Subcontractors/sub-vendors. 
 
➢ The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 
 
➢ The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 
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Article 6- Duration of the Pact 
 
 
  This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 15 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. If any claim is made/lodged during the time, the same shall 
be binding and continue to be valid despite the lapse of this Pacts as specified above, 
unless it is discharged/determined by the Competent Authority, IIT Indore. 

 
 
Article 7- Other Provisions 
 
 
➢ This Pact is subject to Indian Law, place of performance and 
jurisdiction is the Headquarters of the Division of the Principal/Owner, 
who has floated the Tender. 
 
➢ Changes and supplements need to be made in writing. Side agreements have not been 
made. 

 
➢ If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution.   
 
➢ Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

 
➢ It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS 
 
 
 All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 
will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 

 
 
 

 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 

............................................................... 
 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(Signature, name and address) 
2................................................ 
 
(Signature, name and address) 
 
 
Place: 
 
Dated: 
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 CPWD-7 

 
INDIAN INSTITUTE OF TECHNOLOGY INDORE 

 
 
ITEM RATE TENDER & CONTRACT FOR WORKS 
 

1. Tender for  
work of  

LPG gas pipeline and Gas bank work at Dining area 

 

 
(i) To be uploaded by 3.00 PM (IST) on  22.06.2023 upload at http://iiti.ac.in/tender 

IDO &  https://eprocure.gov.in/eprocure/app 
 

(ii) To be opened at 03:00 PM (IST) on 30.06.2023 in the office of ID Office IIT Indore.  
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

http://iiti.ac.in/tender%20IDO
http://iiti.ac.in/tender%20IDO
https://eprocure.gov.in/eprocure/app
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TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions 
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents 
and Rules referred to in the conditions of contract and all other contents in the tender 
document for the work. 
 
I/We hereby tender for the execution of the work specified for the IIT Indore within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect 
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 
of General Rules and Directions and in Clause 11 of the Conditions of contract and with 
such materials as are provided for, by, and in respect of accordance with, such 
conditions so far as applicable. 
We agree to keep the tender open for 75 (Seventy Five) days from the due date of its 
opening and not to make any modification in its terms and conditions. 
 
Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, 
I/We shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes 
to the notice of Department, then I/ We shall be debarred for tendering in IIT Indore in 
future forever. Also, if such a violation comes to the notice of Department before date of 
start of work, the Project -in-Charge shall be free to forfeit the entire amount of 
Performance Guarantee. 

 
I/We hereby declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any person other than a person to whom  
 
 
I/We am/are authorized to communicate the same or use the information in any manner 
prejudicial to the safety of the State. 

 
 
 
 
 
Dated   Signature of Contractor 
 
 
Witness:  
 
 
Name:  
Postal Address: 
Occupation:
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ACCEPTANCE 

 
 
 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) 
is accepted by me for and on behalf of the IIT Indore for a sum of ` 
………*……………………..……..(Rupees………………………………*……………………
………………… ……………………………………………………). 
 
 
 

 
The letters referred to below shall form part of this contract agreement: 

 
(a) * 

 
(b) * 

 
(c) * 

 
 

For & on behalf of IIT Indore   
 
Signature ………*………………………….. 

 
Dated: * 

 
 
Designation ………*………………………. 
 

 
 
 
 
 
 
 
 
 
 

*To be filled in by PIC 
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PROFORMA OF SCHEDULES 
 

(Separate Performa for Civil, Works in case of Item Rate Tenders) 
(Operative Schedules to be supplied separately to each intending tenderer) 
 

SCHEDULE ‘A’ 
 

Schedule of quantities  
(as per PWD-3) 

 
(Civil Work: - Part C of this tender 
document) 

 
 
 

SCHEDULE ‘D’ 
 

 
 

 
 
SCHEDULE ‘E’ 
 

 
   As attached in tender form 

Extra schedule for specific 
requirements/document for the work, if 
any. 
 

Reference to General Conditions of 
contract – 

GCC for CPWD 2020 CONSTRUCTION 
WORKS as amended/modified up to 
receipt of tender. 

 
 
 
 

 
Name of Work:  LPG gas pipeline and Gas bank work at Dining area. 

 

Estimated cost for work: Civil Work              Rs. 8,30,154. 

 

Performance Bank 
Guarantee 
  

3% of the tendered value of the work 
 

Security Deposit 
  

2.5% of the tendered value of the work  
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SCHEDULE 'F' 
 

 
GENERAL RULES & DIRECTIONS 

 

Officer inviting tender 
 

Project-in- charge, IIT Indore  
 

 

 

 Maximum percentage of quantity of items of work to be executed beyond which rates 
are to be determined in accordance with Clause 12.2.& 12.3 

  

 Definitions 
  

  2(v) 
 

Engineer-in-Charge 
 

Project Incharge, 
IIT Indore 
  

2(vii) 
 

Accepting Authority 
 

Director, IIT Indore 
  

2(x) 
 
 

Percentage on cost of materials and 
labour to cover all overheads and 
profits 
 

15% (Fifteen Percent) 
 
  

2(xi) 
 

Standard Schedule of Rates 
 

CPWD DSR 2021 for civil works 
and CPWD DSR 2022 (E&M) 
with up to date correction slips 
  

2(xii) 
 

Department  
 

IDO, IIT Indore  
  

 

Standard CPWD contract Form GCC 
2019, CPWD Form 7/ 8 as modified & 
corrected upto date  
 

GCC 2020, CPWD form 7 as 
modified & corrected up to 
receipt of tender. 
  

Clause 1(i) 
 
 
 

Time allowed for submission of 
Performance and applicable labour 
licenses/registration. 
Registration with EPFO, ESIC & 
BOCW welfare         Board including 
Provident Fund Code No. 
(if applicable or proof of applying 
thereof from the date of issue of letter 
of acceptance-3 Days) 
 

07 Days 
 
 
 
 
 
 
  

Clause 1(ii) 
 
 
 

Maximum allowable extension with 
late fee @ 0.1% per day of 
Performance Guarantee amount 
beyond the period as provided in 
clause 1 (i) above-5 Days 
 

03 Days  
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Clause 2 
 

Authority for fixing Compensation 
under Clause 2 
 

Director, IIT Indore 
 
  

Clause 2 A  
   

Whether Clause 2A shall be 
applicable 
 

NA 
  

Clause 5 
 

Number of days from the date of issue 
of letter of acceptance for reckoning 
date of start  

08 (Eight) Days 
  

Mile stone/Bar Chart(s) 
 

As per construction programme   
  

Time allowed for execution of work  
     

02Month 
  

Authority 
to decide  
 
 
 
 

(i) Extension of time 
 

DOID, IIT Indore  
  

(ii) Rescheduling of milestone 

 

DOID, IIT Indore 
or his successor 
thereof 

  

(iii) Shifting of date of start in case of 

delay in handing over of site 

Project-in-Charge, IIT Indore or 
his successor thereof  
 
  

  
 

Table of Mile stone(s)  

Mile stone 
No. 

Description of Mile stone 
 
 
 

Time allowed 
from date of 
start (Days) 

Amount to be 
withheld in  case 
of non-
achievement of 
milestone 

1. Gas bank footing and brick work   15 3% 
 

2. Grill & roof work, gas pipe line work  35 3% 
 

3. Finishing and testing of gas pipe line   60 4% 
 

Note:   If the Agency will be failed in achieving the milestone No 1&2, then the 
respective amount of milestone shall be forfeited and not to be payable. 
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Clause 6 
 

   Computerized Measurement Book  
 

Yes 
 

Clause 7 
 
 
 

Gross   work   to   be   done   
together   with   net payment / 
Adjustment   of   advances   for   
material collected, if any, since the last 
such payment for being eligible to 
interim payment  
(CIVIL WORK)   
 

Rs.10.00 lacs 
 
 

Clause 7A 
 

Whether clause 7A shall be 
applicable 
 

Yes 
 

Clause 8A 
 

Authority to decide compensation on 
account if contractor fails to submit 
completion plans  

Director IIT Indore 
 

Clause 10A 
 
 

List of testing  equipment  to  be  
provided  by  the  Contractor at site 
lab  
 

Yes 
(as per direction of Engineer 

Incharge) 
 

Clause 10 B 
 

Whether clause 10-B (i) & (ii) shall be 
applicable  

NA 
 

Clause 10-B (iii) shall be applicable 
 

NA 
 

Clause 10 C 
 

Component of labour expressed as 
percentage of value of work  
 

NA 
 

Note: Payment under this clause is admissible when Contractor submits proof of 
having paid wages due to every worker through bank or ECS or online transfer to His 
bank account. 

Clause 10 C (A) 
 

Sl. 
 
 

Material covered under this clause 
 
 

Base Price of all 
Materials covered under 
clause 10 CA* as notified 
by CE 
 

1 
 

Cement 
 

NA 
 

2 Cement (PPC) 
NA 

3 Reinforcement Bars 
NA 

4 TMT-Fe 500-D 12mm ( primary) 
NA 

5 Manufacturer Structure Steel  
NA 

 

* Includes cement component used in RMC brought at site from outside approved 
RMC plants. 

Clause 
10 CC  

NA  
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Clause 11 
 

Specification to be followed for execution of work  
  

For Civil items of 
work 

CPWD Specifications 2019 Vol. 1 and Vol. 2 with up to date 
correction slips 

    (Hereinafter called CPWD specifications also)  

Clause 12 
 

Type of work 
 

 
Project and Original work   

(Civil)  

Clause 12.2 & 12.3 
 

Deviation limit beyond which 
clause 12.2 &12.3 shall apply 
for building work  

 
100% 

 

Clause   12.5 
 
 
 
 
 

Deviation limit beyond which 
clause 12.2 & 12.3  shall  apply  
for  foundation  work (except  
items  mentioned  in  earth 
work  subhead  in  DSR  and  
related items) 

100% 

 

Deviation limit for items 
mentioned in  earth work 
subhead of  DSR and related 
Items 

100% 

 

Clause 16 
 

Competent Authority for 
Deciding reduced rates for Civil 
items of work 

DOID,IIT Indore 

 

Clause 18 
 

List of mandatory machinery, 
tools & Plants to be deployed by 
the contractor at site 

NA 

 

Clause 19  
(C,D,G &K) 
 

Authority to decide penalty for 
each default 
 

Director, IIT Indore 

 

Clause 19 L 
 

Contribution of EPF and ES 
 

 
NA 

 

Clause 25 
 
 
 
 
 
 
 

Constitution of Dispute 
Redressal Committee (DRC) 
 
(i) For total claims up to Rs. 

10.00 lacs 

(ii) For total claims more than 

Rs. 10.00 lacs 

 

 
 

Chairman :  DOID, IIT Indore 
    
   Members : 

 
i) ADOID, IIT Indore 

ii) REGISTRAR, IIT Indore 

iii) PIC, IIT Indore 
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 : 
 

Clause 32     Requirement of Technical Representative(s) and Recovery 
Rate 

 

 

Cost of 
work 

(Rupees in 
crores) 

 

Requirement of 
Technical Staff 

 
 

Minimum 
experience 

(years) 
 

Designation 
of Technical 

Staff 
 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
Clause 32   
(figures in words) 

 
Qualification 
 

 
Number 
   

More than 
1.5 to 5 cr. 

 
 

Graduate   
Engineer or 
Diploma in 

Engineering 
 

1 
 
 
 

2 or 5 
(respectively) 

 
 

Site   
Engineer 

 
 

Rs. 15,000 per month 
( Fifteen thousand rupees 

only) 
 

 
**Cost of work in the table above means the agreement amount of the work. 
 

 
▪ Assistant Engineers retired from Government services that are holding Diploma 

will be treated at par with Graduate Engineers.  

▪ Diploma holder with minimum 10 years relevant experience with a reputed 

construction co. can be treated at par with Graduate Engineers for the purpose of 

such deployment subject to the condition that such diploma holders should not 

exceed 50% of requirement of degree engineers. 
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COVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S. 
Description of 
Item  

Rates in figures and words at which recovery 
shall be 

No.   
made from the 
Contractor    

  Unit Excess  Beyond Less Use beyond 

   
permissible variation 
 

permissible 
variation  

1. Cement        

 
(ii) Cement 
(PPC) MT   

                        
N.A   

 
Reinforcement Bars 

  TMT-Fe 500D  MT  

N.A 
   

(I)Primary 
Manufacturer    

3.  Structure Steel  MT  N.A 

 
Clause 38 

Civil  

(i)  Schedule / statement for determining 
theoretical quantity of cement & 
bitumen on the basis of Delhi Schedule 
of Rates 2021 printed by CPWD 
 

D.S.R.2021 for civil works 
with up to date correction 
slips 
 

(ii)  Variations permissible on theoretical 
quantities 
 
a. Cement for works with estimated 

cost put to tender not more than ` 
5 lakhs. 
For works with estimated cost put 
to Tender is more than ` 5 lakhs 
 

b. Bitumen all works 
 
 
 

c. Steel reinforcement and structural 
steel Sections for diameter, 
section and category. 

 

 

d. All other materials and Electrical 
Items 

 
 
 
a. 3% plus/minus 

 
      2% plus/minus 

 

 

b. 2.5% plus only & nil 

on minus side. 

 
 

c. 2% plus/minus 

 

 

 

d. Nil 
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GENERAL REQUIRMENTS FOR THE TENDER 

 
 
 

1. The tenderer is advised to read and examine the tender documents for the work 

and the set of drawings available with Project -in-charge. He should inspect and 

examine the site and its surroundings by himself before submitting his tender. 

 

2. Separate schedule of quantity is included in this tender for civil and electrical 

items of work. If the tenderer wants to offer any unconditional rebates on their 

rates, the same should also be offered in the respective components of civil and 

electrical schedule separately. The contractor shall quote the item rates in 

figures and words accurately so that there is no discrepancy in rates written in 

figures and words. 

 

3. Time allowed for the execution of work is 02 months. 

 

4. The contractor(s) shall submit a detailed program of execution in accordance 

with the master program/ milestone within ten days from the date of issue of 

award letter. 

 

5. Quality of the project is of utmost importance. This shall be adhered to in 

accordance with the provisions of CPWD specifications and guidelines given in 

the relevant Para’s. 

 

6. The contractor (s) shall make his own arrangements for electricity and water 

required for the execution of work. 

 

7. Cement shall be arranged by the contractor himself. 

 

8. Steel Reinforcement shall be arranged by the contractor himself. 

 

9. The contractor shall submit the running bills in the shape of the computerized 

MB in pages of A-4 size as per the standard format of department and shall act 

as per modified clause 6 A of CPWD-7 

 

10. Contractor has to provide reinforcement cover blocks made of approved 

proprietary prepacked free flowing mortars (Concentra as manufactured by M/s 

Fosroc Chemical India Ltd. or approved equivalent) of high early strength. 

 

 



Page 35 of 72 

 

 

 

 

11. The contractor shall comply with the provisions of the Apprentices Act 1961, 

and the rules and orders issued there under from time to time. 

 

12. The contractor shall comply with the provisions of Construction and Demolition 

Waste Management Rules, 2016 as per Ministry of Environment and Forest 

notification dated 29/03/2016 issued in exercise of powers conferred by 

Environment (Protection) Act 1986 (Available on web address 

www.moef.gov.in). The contractor shall also follow all rules and regulations 

regarding disposal of C&D waste as per approval of local bodies. 
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MATERIAL AND QUALITY ASSURANCE 

 
 
1 The contractor shall ensure quality control measures on different aspects of 

construction including materials, workmanship, and correct construction 
methodologies to be adopted. He shall have to submit quality assurance program 
within two weeks of the award of work. The quality assurance programme should 
include method statement for various items of work to be executed along with check 
lists to enforce quality control. 

 
2 The Following Conditions to the specification shall however apply: - 
 
3 All stone aggregates shall be of hard stone variety to be obtained from approved 

quarries conforming to CPWD specification or as approved by the Engineer- in- 
charge. Sand to be used for cement concrete work, mortar for masonry and plaster 
work shall be of standard quality. Sand shall be obtained from approved quarry. 

 
4 The contractor shall get the source of all other materials, not specified elsewhere in 

the document, approved from the Engineer-in-Charge. The contractor shall stick to the 
approved source unless it is unavoidable. Any change shall be done with the prior 
approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor 
at his own cost. Similarly, the contractor shall submit brand/ make of various materials 
not specified in the agreement, to be used for the approval of the Engineer-in-Charge 
along with samples and once approved, he shall stick to it. 

 

5 The contractor shall submit shop drawings of staging and shuttering arrangement, 
aluminum work, and other works as desired by Engineer In Charge for his approval 
before execution. The contractor shall also submit bar bending schedule for approval 
of Engineer –in – charge before execution. 

 
Other Laboratories: 
 
B1 The contractor shall arrange carrying out all tests required under the agreement 

through the laboratory/ Govt Lab/ Institute as approved by the Engineer-in-
Charge and shall bear all charges in connection therewith including charges for 
testing for all materials. 

 
1. Sampling of Materials 

 
C1 Sample of building materials fittings and other articles required for execution of 

work shall be got approved from the Engineer-in-Charge. Articles manufactured 
by companies of repute and approved by the Engineer-in-Charge shall only be 
used. Articles bearing BIS certification mark shall be used in case the above are 
not available, the quality of samples brought by the contractor shall be judged by 
standards laid down in the relevant BIS specifications. All materials and articles 
brought by the contractor to the site for use shall conform to the samples 
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approved by the Engineer-in-Charge which shall be preserved till the completion 
of the work. 

 
C2 The contractor shall ensure quality construction in a planned and time bound 

manner. Any sub-standard material/work beyond set out tolerance limit shall be 
summarily rejected by the Engineer-in-Charge. Same shall be removed from the 
site within the time as directed by the Engineer-in charge at their own cost. 

 
C3 BIS marked materials except otherwise specified shall be subjected to quality test 

at the discretion of the Engineer-in-Charge besides. of other materials as per the 
specifications described for the item/materials. Wherever BIS marked materials 
are brought to the site of work, the contractor shall if required, by the Engineer-in-
Charge furnish manufacturers test certificate to establish that the material 
produced by the contractor for incorporation in the work satisfies the provisions of 
BIS codes relevant to the material and/or the work done. 

 
C4 The contractor shall procure all the materials in advance so that there is sufficient 

time to testing and approving of the materials and clearance of the same before 
use in work. 

 
C5 All materials brought by the contractor for use in the work shall be got checked 

from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use. 

 
C6 The contractor shall be fully responsible for the safe custody of the materials 

issued to him even if the materials are in double lock and key system. 
 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to 
the said materials confirm CPWD specifications. 

 
The day to day receipt and issue accounts of different grade/brand of cement 
shall be maintained separately in the standard proforma by the Assistant 
Engineer-in-Charge of work and which shall be duly signed by the contractor or 
his authorized representative. 

 
6 The contractor shall render all help and assistance in documenting the total 

sequence of this project by way of photography, slides, audio-video recording etc. 
Nothing extra shall be payable to the contractor on this account. However cost of 
photographs, slides, audio / videography etc. shall be borne by the department. 

 
7 The contractor shall be fully responsible for the safe custody of materials brought 

by him issued to him even though the materials are under double lock key 
system. Separate cement registers showing the receipt of the OPC and PPC (as 
required) shall be maintained at site. The contractor shall construct separate 
godowns for storage of OPC & PPC at site and nothing extra on this account 
shall be payable. 
 

8. In case there is any discrepancy in frequency of testing as given in the list of 
 mandatory test and that in the individual sub-head of work as per CPWD 
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 specification 2019 Vol. 1 & 2, the higher of the two frequencies of testing shall be 
 adopted. 

 
9. Maintenance of Register: 
 

All the register of tests to be carried out at construction site or in outside 
laboratories shall be maintained by the contractor which shall be issued to the 
contractor by Engineer-in-Charge in the same manner as being issued to CPWD 
field staff. 

 
(i) The registers to be issued to the contractor are: 

 
a) Materials at site account register. 

 
b) Cement register. 

 
c) Master test registers. 

 
d) Cube test register. 

 
e) Paint register. 

 
f) Any other registers as decided by the Engineer-in-charge relevant to work. 

 
 

(ii) All the entries in the register will be made by the designated engineering staff of 
the contractor and same should be regularly reviewed by JE/AE/EE/PIC. 

(iii) Contractor shall be responsible for safe custody of all the test registers. 
 

(iv) Submission of copy of all test registers, material at site register along with each 
alternate running account bill and final bill shall be mandatory. These registers 
should be duly checked by AE (P) in division office. 
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GENERAL TERMS AND CONDITIONS 
 
 

1 The order of preference in case of any discrepancy under “Conditions of 
Contract” given in standard CPWD contract form may be read as the following: 

 
i) Nomenclature of items as per schedule of quantities. 

 
ii) Particular specification and special condition, if any. 

 
iii) CPWD specifications. 

 
iv) Architectural Drawings. 

 
v) Indian standard specifications of B.I.S. 

 
vi) Sound Engineering Practice. 

 
A reference made to any Indian Standard specification in these documents, 
shall imply to the latest version of that standard including such 
revision/amendments as issued by the Bureau of Indian standard upto last date 
of receipt of tenders. The contractor shall keep at his own cost all such 
publications of relevant Indian standard applicable to the work at site. 

 
2 Except for the items, for which particular specifications are given or where it is 

specifically mentioned otherwise in the description of items in the schedule of 
quantities the work shall generally be carried out in accordance with the 
“CPWD specifications 2019 Vol. 1 and Vol. 2 (with up to date correction slips). 
(Hereinafter to be referred to as CPWD specifications) and instructions of 
Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS 
codes/specification shall be followed. 

 
3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 

tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on 
account of the same. Extra payment for centering/shuttering, if required to be 
done for heights greater than 3.5 m shall however be admissible at the rates 
arrived at in accordance with clause 12 of the agreement, if not already specified. 

 
4 The proposed building is a prestigious project and quality of work is paramount 

importance. Contractor shall have to engage well experienced skilled labour 
and deploy modern T&P and other equipment’s to execute the work. Many 
items like stone masonry & stone cladding works, stone flooring, and structural 
glazing, PVDF coating aluminum composite panel and other specialized 
flooring work, Wood work will specially require engagement of skilled workers 
having experience particularly in execution of such items. 
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5. a) The contractor (s) shall inspect the site of work before tendering and acquaint 

himself with the site Conditions and no claim on this account shall be entertained 

by the department. b) The contractor (s) shall get himself acquainted with nature 

and extent of the work and satisfy himself about the availability of materials from 

kiln or approved quarries for collection and conveyance of materials required for 

construction. 

6 The contractor (s) shall study the soil investigation report for the site, available in 
the office of the Engineer-in-Charge and satisfy him about complete 
characteristics of soil and other parameters of site. However, no claim on the 
alleged inadequacy or incorrectness of the soil data shall be entertained. 

 
7 The tenderer shall see the approaches to the site. In case any approach from 

main road is required by the contractor, the same shall be made good, improved 
and maintained by the contractor at his own cost. No payment shall be made on 
this account. 

 
8 The contractor (s) shall give to the Municipality, Police and other authorities all 

necessary notices etc. that may be required by law and obtain all requisite 
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and 
charges which may be leviable on account of these operations in executing the 
contract. He shall make good any damage to the adjoining property whether 
public or private and shall supply and maintain light and other illumination on for 
cautioning the public at night. 

 
9 The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights 
and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No hindrances shall 
be caused to traffic during the execution of the work. The contractor shall be 
responsible for all damages and accidents due to negligence on his part. 

 
10 Contractor shall provide permanent bench marks and other reference points for 

the proper execution of work and these shall be preserved till the end of work. All 
such reference points shall be in relation to the levels and locations, given in the 
Architectural and plumbing drawings. 

 
11 The contractor shall make his own arrangement for obtaining electric 

connection(s) if required and make necessary payments directly to the 
department concerned. 

 
12 Other agencies doing works related with this project may also simultaneously 

execute their works and the contractor shall afford necessary facilities for the  
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same. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for the other agencies. Nothing extra over the 
Agreement rates shall be paid for doing these. 

 
13 Some restrictions may be imposed by the security staff etc. on the working and 

for movement of labour, materials etc. The contractor shall be bound to follow all 
such restrictions/instructions and nothing extra shall be payable on account of the 
same. 

 
14 The contractor shall fully comply with all legal orders and directions of the Public 

or local authorities or municipality and adhere to their rules and regulations and 
pay all fees and charges for which he may be liable in this regard. Nothing extra 
shall be paid/reimbursed for the same. 

 
15 The building work shall be carried out in the manner complying in all respects 

with the requirements of the relevant by-laws and regulations of the local body 
under the jurisdiction of which the work is to be executed or as directed by the 
Engineer-in-charge and nothing extra shall be paid on this account. 

 

 

16 The contractor shall give a performance test of the entire installation(s) as per 
standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever shall 
be payable for the same. 

 
17 If as per local Municipal regulations, huts for labour are not to be erected at the 

site of work; the contractor shall be required to provide such accommodation at a 
place as is acceptable to the local body and nothing extra shall be paid on this 
account. 

 
18 It shall be ensured by the contractor that no electric live wire is left exposed or 

unattended to avoid any accidents in this regard. 
 

19 The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given 
in the schedule of quantities appended with the tender and Architectural drawings 
relating to the relevant item, the former shall prevail unless otherwise given in 
writing by the Engineer-in-charge. 

 
20 The contractor shall maintain in perfect condition all portions executed till 

completion of the entire work allotted to him. Where, however phased delivery of 
work is contemplated these provisions shall apply separately to each phase. 

 
21 The entire royalty at the prevalent rates shall have to be paid by the contractor on 

all the boulders, metals, shingles, sand etc. collected by him for execution of the 
work, directly to the Revenue authority or authorized agents of the State 
Government concerned or the Central Government, as the case may be. 
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The same shall be deemed to be included in the rates tendered by the contractor 
and nothing extra will be paid for the same. 

 
22 PROGRAMME CHART 

 
i) The contractor shall prepare an integrated programme chart for the execution 

of work, showing clearly all activities from the start of work to completion, with 
details of manpower, equipment and machinery required for the fulfillment of 
the programme within the stipulated period or earlier as indicated in the mile 
stones under clause 5 of the contract and submit the same for approval to the 
Engineer-in-Charge within ten days of the award of the contract. 

 
ii) The programmed chart should include the following:- 

 
a) Descriptive note explaining sequence of various activities. 

 
b) Network (PERT/CPM/BAR CHART) 

 
c) Programme for procurement of materials by the contractor 

 
d) Programme of procurement of machinery/equipment’s having adequate 

capacity commensurate with the quantum of work to be done within the 
stipulated period by the contractor. 

 

 
23 If it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved programme referred above, the contractor shall produce 
a revised programme showing the modifications to the approved programme to 
ensure completion of the work within the stipulated time for completion. 

 
24 The submission for approval by the Engineer-in-Charge of such programme or 

the furnishing of such particulars shall not relieve the contractor of any of his 
duties or responsibilities under the contract. This is without prejudice to the right 
of Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

 
25 If the work is carried out in more than one shift or during night no claim on these 

accounts shall be entertained. 
 
26 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 

similar services encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. The 
contractor shall not store materials or otherwise occupy any part of the site in a 
manner likely to hinder the operation of such services. 
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27 The contractor shall be responsible for the watch and ward/guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and 
fixtures provided by him against pilferage and breakage during the period of 
installations and thereafter till the building is physically handed over to the 
department. No extra payment shall be made on this account. 

 
28 The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by department. 
 

29 Any cement slurry added over base surface for continuation of concreting for 
better bond is deemed to have been built in the items and nothing extra shall be 
payable for extra cement considered in consumption on this account. 

 
30 The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials. No excavated earth or building materials etc. shall be stacked/collected 
in areas where other buildings, roads, services, compound walls etc. are to be 
constructed. 

 
Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the 
least possible time. 

 
31 The contractor shall submit for the approval of Engineer-in-Charge names of 

specialized agencies of repute along with their technical capacity proposed to be 
engaged by him, who must have executed satisfactorily works of value as 
specified in mandatory conditions. 

 
i) The works shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time by the Engineer-in-Charge. 
Before commencement of any item of work, the contractor shall correlate all the 
relevant architectural and structural drawings issued for the work and satisfy 
himself that the information available thereof is complete and unambiguous. The 
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge 
before execution of the work. The contractor alone shall be responsible for any 
loss or damage executing by the commencement of work on the basis of any 
erroneous and or incomplete information. 

 
ii) Other agencies will also simultaneously execute and install the works of 

electrification, air conditioning, lifts, fire-fighting etc. for this work and the 
contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, air-
conditioning and other related works (for which inserts, sleeves, brackets, 
conduits base pinion, clamps etc. shall be supplied free of cost by the department 
unless otherwise specifically mentioned) and the contractor shall fix the same at 
time of casting of concrete, stone work & brick work, if required and nothing extra 
shall be payable on this account. 
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iii) The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by 
the Engineer-in-Charge and shall as far as possible arrange his work and shall 
place and dispose off the materials being used or removed so as not to interfere 
with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and coordinated manner and shall perform it in 
proper sequence to the complete satisfaction of others. 

 
iv) All Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. However, 
the work shall be executed in accordance with the drawings duly approved by the 
Engineer-in-Charge. 

 
32 Samples of all materials and fittings to be used in the work in respect of brand 

manufacturer and quality shall be got approved from the Engineer-in-Charge, well 
in advance of actual execution and shall be preserved till the completion of the 
work. Articles bearing BIS certifications mark shall only be used unless no 
manufacturer has got BIS mark for the particular material. Any material/fitting 
whose sample has not been approved in advance and any other unapproved 
material brought by the contractor shall be immediately removed as soon as 
directed. 

 
Unless otherwise specified in the schedule of quantities the rates for all items 
shall be considered as inclusive of pumping/baling out water, if necessary, for 
which no extra payment shall be made. Those conditions shall be considered to 
include water from any source such as inflow of flood, surface and sub-soil water 
etc. and shall apply to the execution in any season. 

 
33 On completion of work, the contractor shall submit at his own cost four prints of 

“as built” drawings to the Engineer-in-Charge within 30 days of completion of 
work. These drawings shall have the following information: 

 
a) Route of all piping and their diameters including soil waste pipes & vertical 

stacks. 
 

b) Ground and invert levels of all drainage pipes together with locations of all 
manholes and connections upto outfall. 

c) Route of all water supply lines with diameters, location of control valves, access 
panels etc. 

 
34 No extra payment will be made for operation/activity mentioned at Serial no.1 to 

33 above, unless specified otherwise. 
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35 Condition regarding secured advance: - 
 
Secured advance shall be admissible only on those bonafide materials which are 
likely to be used in the work in a period not exceeding 45 days  
 from the date of secured advance payment. If agency fails to use the material (in 
respect of which secured advance have been paid) in the work in this specified 
period of 45 days the said component of secured advance shall be recovered 
from next running account bill paid to the agency. Secured advance on the same 
material shall not be paid again. 
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Salient/ Mandatory Requirement for Tender 

 

The tenderer is advised to read and examine the tender documents for the work and 
the set of drawings available with Engineer-in-charge. He should inspect and 
examine the site and its surroundings by himself before submitting his tender. 

➢ A separate schedule of quantity is included in this tender for civil and electrical 
items of work. If the tenderer wants to offer any unconditional rebates on their 
rates, the same should also be offered in the respective components of civil and 
electrical schedule separately. The contractor shall quote the percentage rates in 
figures and words accurately so that there is no discrepancy in rates written in 
figures and words. 

➢ Time allowed for the execution of work is 02 months.  

➢ The contractor(s) shall submit a detailed program of execution in accordance with 
the master program/ milestone within ten days from the date of issue of award 
letter. 

➢ Contractor has to arrange and install field laboratory during the currency of work 
and nothing extra will be paid on this account. 

➢ Quality of the project is of utmost importance. This shall be adhered to in 
accordance with the provisions of CPWD specifications and guidelines given in 
the relevant paras. 

➢ Contractor has to deploy required Plant and machinery on the project. In case the 
contractor fails to deploy the plant and machinery whenever required and as per 
the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a 
liberty to get the same deployed at the risk and cost of the contractor. 

➢ The contractor shall comply with the provisions of the Apprentices Act 1961, and 
the rules and orders issued there under from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Acting Project-In-Charge 
(Civil)/Executive Engineer may in his discretion, without prejudice to any other 
right or remedy available in law, cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

➢ Temporary Electric connection shall be issued as per request and charges shall 
be recovered as per actual consumption of units. 

➢ Water will be arranged by contractor at his own sources and not reimbursed by 
the Institute. 
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➢ EPF and ESI, if applicable, will be reimbursed on an actual basis after due 
verification. 

➢ Any item which is not available in the BOQ or deviated beyond schedule F shall 
be paid as extra items shall be worked out as actual cost of material and actual 
cost of labour plus 15% as overhead and profit. The decision of Engineer-In-
Charge will be conclusive and final binding on the contractor. 

➢ If BOCW (MP Building & Other Construction Workers Welfare Board), Labour 
Registration & License, EPF & ESIC Registration not submitted, and then 1st RA 
Bill will not be paid & cleared till the submission of these documents. 

➢ Certifications like BOCW (MP Building & Other Construction Workers Welfare 
Board), Labour Registration & License, EPF & ESIC Registration are to be 
submitted after the issue of Work Order, then only the site will be handed over to 
you and permission to start the work will be given. 
 

A. QUALITY ASSURANCE OF THE WORK 

➢ The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 
programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control. 

➢ The contractor shall get the source of all other materials, not specified elsewhere 
in the document, approved from the Engineer-in-Charge. The contractor shall 
stick to the approved source unless it is absolutely unavoidable. Any change 
shall be done with the prior approval of the Engineer-in-Charge for which tests 
etc. shall be done by the contractor at his own cost. Similarly, the contractor shall 
submit brand/ make of various materials not specified in the agreement, to be 
used for the approval of the Engineer-in-Charge along with samples and once 
approved, he shall stick to it. 

 

B. Other Laboratories: 

➢ The contractor shall arrange carrying out of all tests required under the 
agreement through the laboratory as approved by the Engineer-in-Charge and 
shall bear all charges in connection therewith including fee for testing. The said 
cost of tests shall be borne by the contractor/department in the manner indicated 
below. 
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➢ By the contractor, if the results show that the test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in the 
documents 

➢ By the department, if the results confirm to relevant CPWD Specifications / BIS 
code or specification mentioned elsewhere in the documents. 

➢ If the tests, which were to be conducted in the site laboratory, are conducted in 
other laboratories for whatever the reasons, the cost of such tests shall be borne 
by the contractor. 

 

C. Sampling of Materials: 
 

➢ Sample of building materials fittings and other articles required for execution of 
work shall be got approved from the Engineer-in-Charge. Articles manufactured 
by companies of repute and approved by the Engineer-in-Charge shall only be 
used. Articles bearing BIS certification mark shall be used in case the above are 
not available, the quality of samples brought by the contractor shall be judged by 
standards laid down in the relevant BIS specifications. All materials and articles 
brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-Charge which shall be preserved till the completion 
of the work. 

➢ The contractor shall ensure quality construction in a planned and time bound 
manner. Any sub-standard material/work beyond set out tolerance limit shall be 
summarily rejected by the Engineer-in-Charge. 

➢ BIS marked materials except otherwise specified shall be subjected to quality test 
at the discretion of the Engineer-in-Charge besides testing of other materials as 
per the specifications described for the item/materials. Wherever BIS marked 
materials are brought to the site of work, the contractor shall if required, by the 
Engineer-in-Charge furnish manufacturers test certificate or test certificate from 
approved testing laboratory to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes 
relevant to the material and/or the work done. 

➢ The contractor shall procure all the materials at least in advance so that there is 
sufficient time to testing and approving of the materials and clearance of the 
same before use in work. 

➢ All materials brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use. 

➢ The contractor shall be fully responsible for the safe custody of the materials 
issued to him even if the materials are in double lock and key system. 
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D. ADDITIONAL TERMS AND CONDITIONS 

➢ Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on 
account of the same. Extra payment for centering/shuttering, if required to be 
done for heights greater than 3.5 m shall however be admissible at the rates 
arrived at in accordance with clause 12 of the agreement, if not already specified. 

➢ Other agencies doing works related with this project may also simultaneously 
execute their works and the contractor shall afford necessary facilities for the 
same. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for the other agencies. Nothing extra over the 
Agreement rates shall be paid for doing these. 

➢ Some restrictions may be imposed by the security staff etc. on the working and 
for movement of labor, materials etc. The contractor shall be bound to follow all 
such restrictions/instructions and nothing extra shall be payable on account of the 
same. 

➢ The contractor shall fully comply with all legal orders and directions of the Public 
or local authorities or municipality and abide by their rules and regulations and 
pay all fees and charges for which he may be liable in this regard. Nothing extra 
shall be paid/reimbursed for the same. 

➢ The building work shall be carried out in the manner complying in all respects 
with the requirements of the relevant bylaws and regulations of the local body 
under the jurisdiction of which the work is to be executed or as directed by the 
Engineer-in-charge and nothing extra shall be paid on this account. 

➢ If as per local Municipal regulations, huts for labor are not to be erected at the 
site of work; the contractor shall be required to provide such accommodation at a 
place as is acceptable to the local body and nothing extra shall be paid on this 
account. 

➢ The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item 
given in the schedule of quantities appended with the tender and Architectural 
drawings relating to the relevant item, the former shall prevail unless otherwise 
given in writing by the Engineer-in- charge. 

➢ For recording measurements and preparing running account bills, the 
abbreviated nomenclature indicated in the publications Abbreviated 
Nomenclature of Items of DSR 2021 shall be accepted. The abbreviated 
nomenclature shall be taken to cover all the materials and operations as per the  
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➢ complete nomenclature of the relevant items in the agreement and relevant 
specifications. 

➢ In case of items for which abbreviated nomenclature is not available in the 
aforesaid publication and also in case of extra and substituted items for which 
abbreviated nomenclature are not provided for in the agreement, full 
nomenclature of item shall be reproduced in the measurement books and bill 
forms for running account bills. 

➢ For the final bill, however, full nomenclature of all the items shall be adopted in 
preparing abstract in the measurement books and in the bill forms. 

➢ The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/ 
collected in areas where other buildings, roads, services, compound walls etc. 
are to be constructed. 

➢ Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials 
have been arranged and closing of the trench(s) thereafter shall be ensured 
within the least possible time. 

➢ It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

➢ In case the supply of timber/steel frames/shutters for doors, windows etc. is 
made by some other agency, the contractor shall make necessary arrangements 
for their safe custody on the direction of the Engineer-in-charge till the same are 
fixed in position by him & nothing extra shall be paid on this account. 

➢ The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 
work is contemplated these provisions shall apply separately to each phase. 

➢ The entire royalty at the prevalent rates shall have to be paid by the contractor on 
all the boulders, metals, shingle sand etc. collected by him for execution of the 
work, directly to the Revenue authority or authorized agents of the State 
Government concerned or the Central Government, as the case may be. 

➢ The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials issued by the departments and shall construct suitable 
godowns, yards at the site of work for storing all materials as to be safe against 
damage by sun, rain, dampness, fire, theft etc. at his own cost and also employ 
necessary watch and ward establishment for the purpose, at his own cost. 
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Materials to be charged directly to work and stipulated for issue free of cost shall 
also be issued to the contractor as soon as those are received at site or at the 
stipulated place of issue. The provision of this para shall apply equally and fully to 
those as well. 

➢ All materials obtained from the Infrastructure Development Office store or 
otherwise on receipt shall be checked by the Engineer-in-charge of the work or 
his representations before use. 

➢ Registers for the materials to be issued by the department shall be maintained as 
required by the Engineer-in-charge and these shall be signed by the contractor or 
his authorized agent and representative of Engineer-in-charge on each day of 
transactions. 
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SPECIAL CONDITIONS 
 

1. The contractor shall not store/dump construction material or debris on metaled 
road. 

 
2. The contractor shall get prior approval from Engineer-in-Charge for the area 

where the construction material or debris can be stored beyond the metaled 
road. This area shall not cause any obstruction to the free flow of 
traffic/inconvenience to the pedestrians. It should be ensured by the contractor 
that no accidents occur on account of such permissible storage. 

3. The contractor shall take appropriate protection measures like raising wind 
breakers of appropriate height on all sides of the plot/area using CGI sheets or 
plastic and/or other similar material to ensure that no construction material dust 
fly outside the plot area. 

 
4. The contractor shall ensure that all the trucks or vehicles of any kind which are 

used for construction purposes/or are carrying construction material like cement, 
sand and other allied material are fully covered. The contractor shall take every 
necessary precautions that the vehicle are properly cleaned and dust free to 
ensure that enroute their destination, the dust, sand or any other particles are 
not released in air/contaminate air. 

 
5. The contractor shall provide masks to every worker working on the construction 

site and involved in loading, unloading and carriage of construction material and 
construction debris to prevent inhalation of dust particles. 

 
6. The contractor shall provide all medical help, investigation and treatment to the 

workers involved in the construction of building and carriage of construction 
material and debris relatable to dust emission. 

 
7. The contractor shall ensure that C&D waste is transported to the C&D waste site 

only and due record shall be maintained by the contractor. 
 

8. The contractor shall ensure compulsory use of jet in grinding and stone cutting. 
 

9. The contractor shall carry out on-Road-Inspection for black smoke generating 
machinery. The contractor shall use cleaner fuel. 

 
10. The contractor shall ensure that the DG sets comply emission norms notified by 

MoEF. 
 

11. The contractor shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle 
to 20 kmph. Speed bumps shall be used to ensure speed reduction. In cases 
where speed reduction cannot effectively reduce fugitive dust, the contractor 
shall divert traffic to nearby paved areas. 
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12. The contractor shall ensure that the construction material is covered by 
tarpaulin. The contractor shall take all other precaution to ensure that no dust 
particles are permitted to pollute air quality as a result of such storage. 

 
13. The work may involve working in odd hours. No extra payment shall be made on 

account of the same. 
 

14. No extra payment will be made for operation/activity mentioned at above. 
 

15.  MTC of all the material shall be submitted by Agency. 

 

16. GUARANTEE FOR WATER PROOFING TREATMENT: 

 

➢ The contractor shall be fully responsible for and shall guarantee proper 

performance of the entire waterproofing system for a period of 10(Ten) years 

from the final completion of works. In addition, specific 10 years written 

guarantee (to be furnished in a non-judicial stamp paper of value not less than 

Rs. 100/-) in the prescribed proforma shall be submitted for the performance of 

the system before final payment shall not in any way limit any other rights the 

Employer may have under the contract. All water-proofing work shall be carried 

out through specialized agency as per method of working approved by the 

Engineer-in-Charge. However, the contractors shall be solely responsible for 

waterproofing treatment until the expiry of the above guarantee period. 

 

➢ Ten years guarantee in prescribed proforma shall be given by the 

contractor for the water proofing treatment. In addition, 10% (ten percent) of the 

cost of these items of water proofing under this sub head shall be retained as 

guarantee to watch the performance of the work executed. However, half of this 

amount(withheld) would be released after five years from the date of completion 

of the work, if the performance of the waterproofing works is satisfactory. The 

remaining withheld amount shall be released after completion of ten years from 

the date of completion of work, if the performance of the waterproofing work is 

satisfactory. If any defect is noticed during the guarantee period, it should be 

rectified by the contractor within seven days of issuing of notice by the Engineer-

in-Charge and, if not attended to, the same shall be got done through other 

agency at the risk and cost of the contractor and recovery shall be effected from 

the amount retained towards guarantee. In any case, the contractor and the 

specialized agency, during the guarantee period, shall inspect and examine the 

treatment once in every year and make good any defect observed and confirm 

the same in writing. The security deposit can be released in full, if bank 

guarantee of equivalent amount, valid for the duration of guarantee period is 

produced and deposited with the Department. 
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SPECIAL CONDITION FOR MATERIAL 

 

1. The contractor shall at his own expense procure and provide all materials 
required for the work. 

2. The contractor shall procure all the materials in advance so that there is 
sufficient time to testing and approving of the materials and clearance of the 
same before use in work. 

3. All materials brought by the contractor for use in the work shall be got 
checked from the Engineer-in-Charge or his authorized representative of the 
work on receipt of the same at site before use. 

4. The contractor shall also employ necessary watch and ward establishment for 
the safe custody of materials at his own cost. 

 
ADDITIONAL CONDITIOON FOR CIVIL WORKS 

 

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint 
himself with the site conditions and no claim on this account shall be entertained 
by the department. 

b) The contractor (s) shall get him acquainted with nature and extent of the work 
and satisfy him about the availability of materials from kiln or approved quarries 
for collection and conveyance of materials required for construction. 

2. The contractor (s) shall study the soil investigation report for the site, available in 
the office of the Engineer-in-Charge and satisfy him about complete 
characteristics of soil and other parameters of site. However, no claim on the 
alleged inadequacy or incorrectness of the soil data supplied by the department 
shall be entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from 
main road is required by the contractor, the same shall be provided, improved 
and maintained by the contractor at his own cost. No payment shall be made 
on this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary notices etc. that may be required by law and obtain all requisite 
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and 
charges which may be leviable on account of these operations in executing the 
contract. He shall make good any. 

5. Damage to the adjoining property whether public or private and shall supply 
and maintain light and other illumination on for cautioning the public at night. 

6. The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night speed limit board red flags, red lights 
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and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No hindrances 
shall be caused to traffic during the execution of the work. 

7. The contractor shall provide at his own cost suitable weighing surveying and 
leveling and measuring arrangements as may be necessary at site for 
checking. All such equipment shall be got calibrated in advance from 
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 
payable on this account. 

8. Contractor shall provide permanent bench marks and other reference points 
for the proper execution of work and these shall be preserved till the end of 
work. All such reference points shall be in relation to the levels and locations, 
given in the Architectural and plumbing drawings. 

9. On completion of work, the contractor shall submit at his own cost four prints 
of “as built” drawings to the Engineer-in-Charge within 30 days of completion 
of work. These drawings shall have the following information: 

• Run of all piping and their diameters including soil waste pipes & 
vertical stacks. 

• Ground and invert levels of all drainage pipes together with locations of 
all manholes and connections up to outfall. 

• Run of all water supply lines with diameters, location of control valves, 
access panels etc. 

10. If above said drawings are not submitted by the contractor with in the above 
specified time then final bill will not be paid and Security Deposit shall not be 
released. 

11. Any cement slurry added over base surface for continuation of concreting for 
better bond is deemed to have been built in the items and nothing extra shall 
be payable for extra cement considered in consumption on this account. 

12. The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials issued by department. 

13. The works shall be carried out in accordance with the Architectural drawings 
and structural drawings, to be issued from time to time by the Engineer-in-
Charge. 

14.  Before commencement of any item of work, the contractor shall correlate all 
the relevant architectural and structural drawings issued for the work and 
satisfy himself that the information available thereof is complete and 
unambiguous. The discrepancy, if any shall be brought to the notice of the 
Engineer-in-Charge before execution of the work.  

15. The contractor alone shall be responsible for any loss or damage executed 
during the commencement of work on the basis of any erroneous and or 
incomplete information. 
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16. The contractor shall take all precautions to avoid accidents by, exhibiting 
caution boards day and night, speed limit boards, red flags, red light and 
providing necessary barriers and other measures required from time to time. 
The contractor shall be responsible for all damages and accidents due to 
negligence on his part. 

17. Other agencies will also simultaneously execute and install the works of 
electrification, air conditioning, lifts, fire-fighting etc. for this work and the 
contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, 
air-conditioning and other related works (for which inserts, sleeves, brackets, 
conduits base pinion, clamps etc. shall be supplied free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall 
fix the same at time of casting of concrete, stone work & brick work, if required 
and nothing extra shall be payable on this account. 

18. All materials obtained from Govt. stores or otherwise shall be get checked by 
the Engineer-in-Charge or his any authorized supervisor staff on receipt of the 
same at site before use. 

19. The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or 
by the Engineer-in-Charge and shall as far as possible arrange his work and 
shall place and dispose of the materials being used or removed so as not to 
interfere with the operations of other contractor or he shall arrange his work 
with that of the others in an acceptable and coordinated manner and shall 
perform it in proper sequence to the complete satisfaction of others. 

20. All Architectural drawings given in the tender other than those indicated in 
nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. 
However, the work shall be executed in accordance with the drawings duly 
approved by the Engineer-in-Charge. 

21. If the work is carried out in more than one shift or during the night, no claim on 
these accounts shall be entertained. 

22. Existing drains, pipes, cables, overhead wires, sewer lines, water lines and 
similar services encountered during the execution of work shall be protected 
against the damage by the contractor at his own expense. The contractor shall 
not store materials or otherwise occupy any part of the site in a manner likely 
to hinder the operation of such services. 
 

23. The contractor shall be responsible for the watch and ward/guard of the 
buildings, safety of all fittings and fixtures including sanitary and water supply 
fittings and fixtures provided by him against pilferage and breakage during the 
period of installations and thereafter till the building is physically handed over 
to the department. No extra payment shall be made on this account. 

24. The day to day receipt and issue accounts of different grade/brand of cement 
shall be maintained separately in the standard proforma by the Jr. Engineer-in-
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Charge of work and which shall be duly signed by the contractor or his 
authorized representative. 

25. The contractor shall render all help and assistance in documenting the total 
sequence of this project by way of photography, slides, audio-video recording 
etc. Nothing extra shall be payable to the contractor on this account. However 
cost of photographs, slides, audio/videography etc. shall be borne by the 
department. 

26. The contractor shall be fully responsible for the safe custody of materials brought 
by him issued to him even though the materials are under double lock key 
system. 

27. The rate of items of flooring is inclusive of providing sunken flooring at 
bathrooms, kitchen etc. and nothing extra on this accounts is admissible. 

28. No payment shall be made to the contractor for any damage caused by rain, 
snowfall; floods, earthquake or any other natural causes whatsoever during 
execution of work. The damages of the work will be made good by the contractor 
at his own cost and no claim on this account shall be entertained. 

29. For construction works which are likely to generate melba/rubbish to the tune of 
more than a tempo/truck load, contractor shall dispose of melba, rubbish & other 
unserviceable materials and wastes at their own cost to the notified/specified 
dumping ground and under no circumstances these shall be stacked/dumped, 
even temporarily outside the construction premises. 

30. The Plinth Level of Building is to be kept as per Architectural drawings. All the 
items of works such as PCC, RCC, Brickwork and shuttering etc. in foundation 
upto this plinth level with be measured and paid as the work done upto plinth 
level. Nothing extra due to higher plinth will be paid and contractor’s rates quoted 
for all these items shall, therefore, the deemed to cater for extra height of plinth. 

31. The contractor has to follow all safety norms as laid down in National Building 
Code of India. All the workers shall be equipped with the required safety gadgets 
while working at site such as ISI marked helmets, Shoes and safety belts, 
gumboots, gloves etc. 

32. Contractor must clean the site and handover in complete respect to IITI after 
the completion of work.  
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 

 
Preferred makes of materials to be used in the work are as under. In case of 

non-availability of these makes, the Engineer-in-Charge may allow use of alternative 
BIS makes of Materials in the work. 

 
 

Sl Material List of Preferred Makes 

   

1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement, 

 Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree 

 Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement. 

 (ii) White Cement Birla White, J.K.White 

2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

 TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel & 

  Power Ltd. 

3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries), 

 Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal 

 Plasticizer, Curing Compounds. Endura) 

4 Integral Water Proofing compound Fosroc :Conplast 421 

 with cement (For Plaster & Mortar) Dr.Fixit : L.W+ 

  Sika :Sikacin 

  Asian Paints : Smart Case Vitalia& 

  equivalent product of BASF, CICO, Ardex 

  Endura 

5 Water Proofing for bathroom / toilet / Fosroc : Brush Bond 

 balcony & other wet areas Dr.Fixit : Pidifine 2K 

  Sika :Nito Bond 

  Asian Paints : Damp Block 2 K & 

  equivalent product of BASF, CICO, Ardex 

  Endura 

6 Crystalline water proofing compound Fosroc :Fosroc Crystalline 

  Dr.Fixit : Dr.Fixit Crystalline 

  Sika : Sika Crystalline 

  Asian Paints : Crystalline Quarty& 

  equivalent product of BASF, CICO, Ardex 

  Endura, Pentron 

7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura, 

  Ferrous Crete. 

8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

  (RINL), and JSW Steel Ltd., Jindal Steel & 

  Power Ltd. 

9 Polycarbonate Sheet GE Plastic, LEXAN 

10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW / 

  Jindal 

11 Particle Board Kitply, Action TESA, Greenlam, Merino. 

12 Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century 



Page 60 of 72 

 

  Ply, Merino, Sunmica. 

13 Flush Door shutters Duro, Kitply Industries (Swastik), Century, 

  Durian, Green Ply, Jayna 

14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor, 

  NAVAIR, Adhunik Technology, Sukri, 

  Promat International. 

 

15 False Ceiling System Armstrong, Hunter Douglas, USG Boral, 

  Saint Gobain, Aerolite, Durlum, Interarch. 

16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro 

  Durian. 

17 Melamine Polish Asian Paints Melamine Gold, Wudfine of 

  Pidilite, Timbertone of ICI Dulux. 

18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich 

19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co. 

 (b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco 

 Hardware (Heavy Duty)  

20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi  

 Glass/Toughned  

21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej, 

 etc. Hardwyn 

22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej, 

  Ozone 

23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker), 

 Weather sealant BASF, Pidilite (Dr.Fixit/Roff) 

24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF 

25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon 

26 Ceramic Tiles Somany, Kajaria, RAK, NITCO 

27 Vitrified Tiles Somany, Kajaria, RAK, NITCO 

 (Antiskid/Matt/Glazed)  

28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic 

  Industries/Mayur, KK, Power, Sharda, 

  Navya 

29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 

30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian 

  Paints. 

31 Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic 

 Distemper Distemper), Nerolac : Beauty Acrylic 

  Distemper, Berger: Bison Acrylic 

  Distemper, DuluxICI:Maxilite 

32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint) 

 (washable / Ready Mix / Low VOC) Berger : Commando 

  Or equivalent paints of Nerolac or ICI 

  Dulax. 

33 Acrylic Emulsion Paints Asian Paints : (Professional Premium 

  Interior Emulsion Paint) 

  Nerolac : Beauty Gold 

  Berger : Rangoli total care 
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  ICI-Dulux : Super Cover 

34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty 

  Premium Emulsion Paint) 

   

  Nerolac : Impression 

  Berger : Easy Clean 

   

  ICI-Dulux : 3 in 1 

35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion) 

 (Interior) Nerolac : Impression 

  Berger : Silk 

 
 
   

 

  ICI Dulux : Velvet Touch 

36 Textured Exterior Paint Asian paints, Nerolac, Berger Paints, 

  Ultratech Paints Luxture. 

37 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional 

  Premium Exterior Emulsion) 

  Nerolac : XL 

  Berger : Weather Coat 

  ICI-Dulux : Weather Shield 

38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima) 

 Paint with silicon additive Nerolac : XL Total 

  Berger : Weather Coat all guard 

  ICI-Dulux : Weather Shield max 

39 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel), 

  Nerolac : Synthetic Hi gloss 

  Berger :Luxol Hi gloss 

  ICI-Dulux : Gloss Synthetic enamel 

40 Cement Primer Nerolac, Berger, BP White (Berger), 

  Decoprime WT(Asian), White Primer(ICI) 

41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI 

 Chromate Primer)  

42 Wood Primer Asian Paints (Wood Primer – White / Pink), 

  Berger, ICI, Nerolac. 

43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo 

  Nobel. 

44 Fire Paint Asian Paints, Akzo Nobel Coatings India 

  Ltd., PROMAT, Jotun. 

45 G.I. / M.S. Pipe Tata, Jindal (Hisar) 

46 G.I. Fittings Unik, AVR, Zoloto 

47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme 

48 DI Pipes Electrosteel, Jindal, TATA DUCTURA, 

  Kapilangle, Kesoram. 

49 DI Fittings Electrosteel, Jindal, TATA DUCTURA, 

  Kapilangle, Kesoram. 
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50 UPVC pipe and Fittings Astral, Supreme, Ashirwad 

51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF. 

 & Fittings  

52 C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra, BIC, 

 Gratings SKF, Kapilansh 

53 SFRC Manhole covers & gratings KK, JAIN, PARGATI 

54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA 

 (Superior Range)  

55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware, 

 (Normal Range) PRIMA 

56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware 

 (Superior Range)  

 Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar 

 (Normal Range)  

57 Mirror Glass Atul, Modi Guard, Golden Fish 

58 CPVC Pipe & fitting Astral, Supreme, Ashirwad 

59 Stainless Steel Sink Neelkanth, Nirali, Jyna 

 

60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co. 

  (Newai), Mahaveer Enterprises (Newai), 

  work well spun pipes (pali) 

61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU, 

 makers & their authorized Fabricators Aluplast, Wintech, Duroplast. 

 only.)  

62 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco 

63 Heat Resistant Tiles Swastik, Thermatek 

64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, 

  Ultratech 

65 Floor hardener Ironite, Ferrok, Hardonate 

66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt 

67 Glass Wool Dow Corning, U.P. Twiga, Isover 

68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong 

69 AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete. 

70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix, 

  Lafarge RMC India or as approved by 

  Engineer – in- Charge. 

71 Tile Fixer/Adhesive As approved by Engineer – in- Charge. 

72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto. 

 As per IS :13592  

73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

WATER PROOFING WORKS 
 

 
(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 
The Agreement made this _____________ day
 of ___________ Two thousand and _______ between 

 
_______________________________________________________ Son of 
_____________________________ (hereinafter 

 
Called the Guarantor of the one part) and the Director IIT Indore (hereinafter called the 
Government of the other part). 

 
WHEREAS THIS agreement is supplementary to a contract
 (hereinafter called the contract) dated  

 
__________________________ and made between the GUARANTOR OF THE ONE 
part and the Government of the other 

 
Part, whereby the contractor, inter alia, undertook to render the buildings and structures 
in the contract recited completely water and leak-proof. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that 

the said structures will remain water and leak-proof for 10 (Ten) years from the date 
after the maintenance period prescribed in the contract. 

 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given 

by him will render the structures completely leak proof and the minimum life of such 
water proofing treatment shall be ten years to be reckoned from the date after the 
maintenance period prescribed in the contract. 

 
Provided that the Guarantor will not be responsible for the leakage caused by 

earthquake or structural defects or misuse of roof or alteration and for such purpose: 
 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, 
like chopping of firewood and things of the same nature which might cause 
damage to the roof. 

 
(b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in 
parts. 

 
(c) The decision of the Engineer-in –charge with regard to cause of 

leakage/seepage shall be final. 
 

During this period of guarantee the guarantor shall make good all defects and in 
case of any defect being found, render the building water proof to the satisfaction of the 
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Engineer-in–charge at his cost and shall commence the work for the rectification within 
seven days from the date of issue of the notice from the Engineer-in–charge calling upon 
him to rectify the defects failing which the work shall be done by the department by some 
other agency contractor at the GUARANTOR’s risk and cost. The decision of the 
Engineer-in–charge as to the cost payable by the Guarantor shall be final and binding. 
 

That if guarantor fails to make good all defects or commits breach thereunder 
then the Guarantor will indemnify the principal and his successors against all loss, 
damage, cost expense otherwise which may be incurred by him by reason of any default 
on the part of the GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and/or damage and/or cost incurred by the 
Government the decision of the Engineer-in-Charge will be final and binding on the 
parties. 
 

IN WITNESS WHEREOF these presents have been
 executed by the Obligor______________ and
 by 

 
________________ and for and on behalf of the Director IIT Indore on the day, month 
and year first above written 
 
 

 
SIGNED, SEALED AND delivered by OBLIGOR in the presence of : 

 
1. ……………………………………………. 

 
2. ……………………………………………. 

 
 
SIGNED FOR AND ON BEHALF OF THE Director IIT Indore
 OF BY __________________________________   in the presence of: 

 
1. ……………………………………………. 

 
2. ……………………………………………. 
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Form of Performance Security (Guarantee) 

 
Bank Guarantee Bond 

 
In consideration of the Director IIT Indore (hereinafter called “The Government”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… 
 
(Hereinafter called “the said Contractor(s)”) for the 
work…………………………………………………… (hereinafter 
 
Called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs. (Rupees 
 
………………………………… only) as a security/guarantee from the contractor(s) for 
compliance of his obligations in 
 
accordance with the terms and conditions in the said agreement. 
 
We… .................................. (Hereinafter referred to as “the Bank”) hereby undertake to 
pay to the Government an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the Government. 
 
We, ……………………………….(indicate the name of the Bank) do hereby undertake 
to pay the amounts due and payable under this guarantee without any demure, merely 
on a demand from the Government stating that the amount claimed as required to 
meet the recoveries due or likely to be due from the said contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. 
………………….. (Rupees ……………….only) 
 
We, the said bank further undertake to pay the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the Contractor(s) 
shall have no claim against us for making such payment. 
 
We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till Engineer-
in- Charge on behalf of the Government certified that the terms and conditions of the 
said agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 
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We, ……………………………. (indicate the name of the Bank) further agree with the 
Government that the Government shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Government against the said contractor(s) and to 
forbear or enforce any of the terms and conditions relating to the said agreement and 
we shall not be relieved from our liability by reason of any such variation, or extension 
being granted to the said Contractor(s) or for any forbearance, act of omission on the 
part of the Government or any indulgence by the Government to the said Contractor(s) 
or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 
 
This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 
We, ……………………………. (indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Government in writing. 
 
This guarantee shall be valid up to …………………………unless extended on demand 
by the Government. Notwithstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs. 
…………………… (Rupees ………………..) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 
 
Dated the …………..day of ……………………for………………….(indicate the name of 
the Bank) 
 
 

 
Note- 10% amount of water proofing item will be retained as security deposit against 
water proofing work. The Contractor must submit the FDR/BG against the retained 
amount (SD) for the time period as mentioned in the bond. The retained amount will be 
released after submitting the original FDR/ BG. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 67 of 72 

 

 
 
 
 
 
 
 
 
 
 



Page 68 of 72 

 

 
 

Priced schedule of items (BOQ) 
 
 

Name of Work: LPG gas pipeline and Gas bank work at Dining area 
 

Sr. no Item Disc. Qty Unit Rate (Rs) 
Amount 

(Rs) 

1 Earth work in excavation by mechanical 
means (Hydraulic excavator) / manual 
means in foundation trenches or drains (not 
exceeding 1.5 m in width or 10 sqm on 
plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil and 
disposal of surplus excavated soil as 
directed, within a lead of 50 m 

13.00 cum     

2 Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work up 
to plinth level : 1:3:6 (1 cement : 3 
manufactured sand derived from Recycled 
concrete Aggregate (RCA) : 6 graded stone 
aggregate 20 mm nominal size Recycled 
Aggregate (RA) ) 

2.10 cum     

3 Providing and laying in position specified 
grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, 
finishing and reinforcement - All work up to 
plinth level : 1:1.5:3 (1 cement : 1.5 coarse 
sand(zone-III) including manufactured sand 
derived from Recycled Concrete Aggregate 
(RCA) upto 20% : 3 graded stone aggregate 
20 mm nominal size of Recycled Concrete 
Aggregate (RCA) upto 20%. 

2.20 cum     

4 Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all complete 
upto plinth level Thermo-Mechanically 
Treated bars of grade Fe-500D or more 

230.00 kg     

5 Centering and shuttering including strutting, 
propping etc. and removal of form for  
Lintels, beams, plinth beams, girders, 
bressumers and 
cantilevers , footing, column 

31.00 sqm     
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6 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 
in superstructure above plinth level up to 
floor V level in all shapes and sizes in 
Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

4.40 cum     

7 15 mm cement plaster on the rough side of 
single or half brick wall of mix 1:4 (1 cement: 
4 fine sand)  

90.00 sqm     

8 Finishing with Deluxe Multi surface paint 
system for interiors and exteriors using 
Primer as per manufacturers specifications 
Two or more coats applied on walls @ 1.25 
ltr/10 sqm over and including one coat of 
Special primer applied @ 0.75 ltr /10 sqm 

90.00 sqm     

9 Steel work in built up tubular (round, square 
or rectangular hollow tubes etc.) trusses 
etc., including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer, including welding and 
bolted with special shaped washers etc. 
complete Hot finished welded type tubes 

580.00 kg     

10 Providing corrugated G.S. sheet roofing 
including vertical / curved surface fixed with 
polymer coated J or L hooks, bolts and nuts 
8 mm diameter with bitumen and G.I. limpet 
washers or with G.I. limpet washers filled 
with white lead, including a coat of approved 
steel primer and two coats of approved paint 
on overlapping of sheets complete (up to 
any pitch in horizontal/ vertical or curved 
surfaces), excluding the cost of purlins, 
rafters and trusses and including cutting to 
size and shape wherever required 0.63 mm 
thick with zinc coating not less than 275 gm/ 
m² 

25.20 sqm     

11 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade Two or more 
coats on new work over an under coat of 
suitable shade with ordinary paint of 
approved brand and manufacture 

36.00 sqm     
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12 Taking out existing CC interlocking paver 
blocks from footpath/ central verge, including 
removal of rubbish etc., disposal of 
unserviceable material to the dumping 
ground, for which payment shall be made 
separately and stacking of serviceable 
material within 50 metre lead as per 
direction of Engineer-in-Charge 

12.00 Sqm     

13 Demolishing R.C.C. work manually/ by 
mechanical means including stacking of 
steel bars and disposal of unserviceable 
material within 50 metres lead as per 
direction of Engineer - in- charge 

1.50 Cum     

14 Providing and Fabrication of Cylinder 
Manifold with manifold lugs welded with 
20x2 Cylinders of 1" Dia Seamless Sch40 
Pipes & Fittings. ISMT/MSL.(Material is LPG 
-6044 Standard only) 

2.000 nos.     

15 Supply and fixing of Non Return Valve, 1" 
Diameter of ISI mark (Material is LPG -6044 
Standard only) 

40.00 nos.     

16 Supply and fixing  of Cylinder Adapter,  
Make - Gaso/Noble. (Material is LPG -6044 
Standard only) 

40.00 nos.     

17 Providing & Supply of Cylinder Pigtail,  Make 
- IS-9573. (Material is LPG -6044 Standard 
only) 

40.00 nos.     

18 Providing & Supplying of Pressure Gauges 
with all necessary valves & fitting. (Material 
is LPG -6044 Standard only) 

        

18.1 a. 0 – 21 Kg bottom connection. Make - 
Mahavir/H Guru. (Material is LPG -6044 
Standard only) 

2.00 nos.     

18.2 b. 0 – 07 Kg bottom connection. Make - 
Mahavir/H Guru. (Material is LPG -6044 
Standard only) 

1.00 nos.     

18.3 c. 0 – 04 Kg bottom connection. Make - 
Mahavir/H Guru.(Material is LPG -6044 
Standard only) 

3.00 nos.     

19 
Supply and fixing  of Ball Valves for Manifold 
+ PRS System + Internal Kitchen Area. 
(Material is LPG -6044 Standard only) 

        

19.1 a. Firesafe Ball Valve 1" Dia Make - 
L&T/Audco/ Itap - for Manifold.  (Material is 
LPG -6044 Standard only) 

4.00 nos.     
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19.2 b. Firesafe Ball Valve 1" Dia Make - 
L&T/Audco/Itap - Branch Line. (Material is 
LPG -6044 Standard only) 

4.00 nos.     

19.3 c. End Connection 3/8 Dia Needle Control 
Valve for Cooking Ranges. (Material is LPG 
-6044 Standard only) 

20.00 nos.     

20 Supply & fixing of Flexible Pigtails 3/8" 5ft 
Long Suraksha LPG Standard. (Material is 
LPG -6044 Standard only) 

20.00 nos.     

21 
Supply & fixing of 1st Stage High Pressure & 
High Flow Adjustable Pressure Regulator of 
100m3/hr & Min Outlet Pressure 4Bar. 
Vanaz / United. (Material is LPG -6044 
Standard only) 

2.00 nos.     

22 
Supply of 2nd Stage Pressure Regulator of 
65m3/hr & Min Outlet Pressure 1.5Bar. 
Make - Vanaz / United. (Material is LPG -
6044 Standard only) 

3.00 nos.     

23 Supply & fixing of 1" Dia Gas Filter Alu Die 
Cast Body having 100m3/hr Flowrate with 6 
Bar working pressure capacity - Make - 
Vanaz / United. (Material is LPG -6044 
Standard only) 

2.00 nos.     

24 Supply & fixing of 1" Dia Flashback Arrestor 
Make - Vanaz/United. (Material is LPG -
6044 Standard only) 

1.00 nos.     

25 
Supply & fixing of M.S. Pipeline seamless 
sch40 standard Make - ISMT/MSL includes 
cutting welding, fixing of the same along with 
all the required fittings seamless sch40.- 1" 
dia. (Material is LPG -6044 Standard only) 

300.00 Rft     

26 Supply & fixing of 1'' dia M.S. Support / 
Bracket. (Material is LPG -6044 Standard 
only) 

40.00 nos.     

27 providing & fixing Brass fittings Sets 
(Material is LPG -6044 Standard only) 

15.00 nos.     

28 Providing as laid autocad drawing in 
isometric format. (Material is LPG -6044 
Standard only) 

1 job     

29 Supply & fixing of 8 Channels Gas Controller 
with wall mounting option capable of 
producing audible and visual 
low/medium/high indications. (Material is 
LPG -6044 Standard only) 

1.00 nos.     
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30 
Supply & fixing of explosion proof with fire 
safe gas detector with wall mounting 
connecting to the Gas Controller Pannel and 
leak detector, also providing siren hooter  
(12V) certified to PESO. (Material is LPG -
6044 Standard only) 

8.00 nos.     

31 Supply & fixing of all communication cables 
for Leak detection system. (Material is LPG -
6044 Standard only) 

100.00 mtr     

32 
Supply & fixing of Batteries 7.2Ah, for 
backup during power failiure for main panel. 
(Material is LPG -6044 Standard only) 

2.00 nos.     

33 Installations & Bump Testing Charges of 
Gas Leak Detectors. (Material is LPG -6044 
Standard only) 

1 job     

  Total =         

 


