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Basic Details

Organisation Chain

Development Office- Civil - IITI

Indian Institute of Technology Indore||Infrastructure Development Office - IITI||Infrastructure

Tender Reference
Number

IITI/ IDO/ PR/C/ Rep.Toilet-PO

D/NIT/2023-24/10

Allowed For Fee

Tender ID 2023_IITI_756903_1 Withdrawal Allowed Yes

Tender Type Open Tender Form of contract Works

Tender Category Works No. of Covers 2

General Technical No ItemWise Technical No

Evaluation Allowed Evaluation Allowed

Payment Mode Offline Is Multi Currency Allowed For No
BOQ

Is Multi Currency No Allow Two Stage Bidding No

Payment Instruments Cover Details, No. Of Covers - 2
Offlingls.Noflnstrument Type Cover Cover Document Type Description
1 [R-T-GS No
2 |NEFT Repairing
and
replacement
of fitting and
1 Fee/PreQual/Technical|.pdf fixtures of
toilets and
sewer line in
POD
Buildings
Repairing
and
replacement
of fitting and
2 Finance Xls fixtures of
toilets and
sewer line in
POD
Buildings
Tender Fee Details, [Total Fee in ¥ * - 0.00] EMD Fee Details
Tender Fee in ¥ 0.00 EMD Amountin ¥ (65,500 EMD through No
Fee Payable To Nil Fee Payable At [Nil | BG/ST or EMD
Exemption Allowed
Tender Fee No -
Exemption EMD Fee Type fixed EMD Percentage NA
Allowed EMD Payable To Registrar |EMD Payable At InT
IIT Indore Indore

Click to view modification history

Work /Item(s)

Title

Repairing and replacement of fitting and fixtures of toilets and sewer line in POD Buildings

Work Description

Repairing and replacement of fitting and fixtures of toilets and sewer line in POD Buildings

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishedView...
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Date

Date

Independent External |NA

Monitor/Remarks

Show Tender Value in |Yes

Public Domain

Tender Value in X 32,73,069 Product Category Civil Sub category NA

Works

Contract Type Tender Bid Validity(Days) 180 Period Of Work(Days) |90

Location IIT Indore Pincode 453552 |Pre Bid Meeting Place |IDO office,
AB,Ground
Floor, IIT
Indore

Pre Bid Meeting IIT Indore, Ground Pre Bid Meeting Date |12-Jun- |Bid Opening Place IDO

Address Floor, IDO Office (East 2023 office,Ground

Wing), Indore ,MP 11:30 Floor, IITI
AM

Should Allow NDA No Allow Preferential No

Tender Bidder

Critical Dates

Publish Date 09-Jun-2023 06:00 PM  |Bid Opening Date 20-Jun-2023 03:00 PM

Document Download / Sale Start [09-Jun-2023 06:05 PM [Document Download / Sale End |19-Jun-2023 03:00 PM

Clarification Start Date

NA

Clarification End Date

NA

Bid Submission Start Date

09-Jun-2023 06:55 PM

Bid Submission End Date

19-Jun-2023 03:00 PM

Tender Documents

NIT
. Document
Document ||S-No|Document Name Description size (in KB)
. Repairing and replacement of fitting and fixtures of
1 Tendernotice_1.pdf toilets and sewer line in POD Building 776.09
Work Item
L Document
Documents ||S-No|Document Type Document Name Description Size (in KB)
Repairing and replacement
of fitting and fixtures of
1 BOQ BOQ_795689.xls toilets and sewer line in POD 363.50
Building

Bid Openers List

S.No

Bid Opener Login Id

Bid Opener Name

Certificate Name

1 rohit.khatri@iiti.ac.in

Rohit khatri

"ROHIT KHATRI"

sherinjacob@iiti.ac.in

Sherin Jacob

SHERIN JACOB

chainika@iiti.ac.in

Chainika Malhotra

CHAINIKA MALHOTRA

2.
3.
4.

Idave@iiti.ac.in

Lovelesh Dave

LOVELESH DAVE

Tender Properties

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishedView...

Auto Tendering No Show Technical bid status Yes
Process allowed
Show Finance bid Yes Show Bids Details Yes
status
BoQ Comparative Chart  |Normal BoQ Compartive chart decimal places |2
model

L Form Based BoQ No

09-06-2023
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BoQ Comparative Chart
Rank Type

Tender Inviting Authority

Name PIC
Address IIT Indore, Ground Floor, IDO Office (East Wing), Indore ,MP

Tender Creator Details

Created By Chainika Malhotra
Designation Manager
Created Date 08-Jun-2023 05:56 PM

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishedView... 09-06-2023
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Indian Institute of Technology Indore

@sar s, 5eR- 453552
Khandwa Road, Indore 453 552

E-TENDER- MODE

Repairing and replacement of fitting and fixtures of toilets and sewer line
in POD Building (POD 1B,1C & 1E) at lIT Indore

Document to be submitted online for
(Two Bid Item Rate Tender document)
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INDEX

Name of work: Repairing and replacement of fitting and fixtures of toilets and sewer line
in POD Building (POD 1B,1C & 1E) at lIT Indore

NIT No. : lITl/ IDO/ PR/C/ Rep.Toilet-POD/NIT/2023-24/10

S. No. Description Page No.
1 INDEX 2-3
PART - A 4
2 Information and instructions for bidders for e-tendering 5-6
3 List of tender document to be uploaded 7
4 Similar work criteria and Document list 8
4 C.P.W.D - 6 for e-Tendering 9-14
5 Integrity Pact 15-23
6 CPWD -7 24-25
7 Acceptance 26
8 Performa of Schedules 27-28
9 Schedules ‘F’ General Rules & Directions 29-35
10 General requirements for the tender 36-37
PART - B 38
11 Material and Quality Assurance 39-41
12 General Terms & Conditions 42-48
13 Salient/ Mandatory requirement for tender 49-54
14 Special condition 55-60
15 List of Preferred makes of material for civil works 61-64
16 Contract for Removal of defects after completion of work in 65-66
water proofing,
17 Guarantee bond 67
(a) Bank Guarantee Bond 68
PART C 69
18 Schedule of quantities for Civil Works 70-77
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This N.I.T. contains 77 (Seventy Sevan) pages. Pages marked from 1 to 77
pages. (Excluding GCC and Correction Slip of GCC)

Consultant (CE) DEE (C)
IDO, IIT Indore IDO, IIT Indore

This Item Rate Tender amounting to Rs.32,73,069 (Rupees Thirty-Two Lakhs
Seventy-Three Thousand Sixty-Nine only) is here by approved.

Project-In-charge

IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Project In charge, IDO, on behalf of [IT Indore invites online item rate bids
from approved contractors in CPWD, BSNL, MPPWD, and MES, State Govt. Bodies
& Central PSUs working agency of I[IT/ IM/ RRCAT etc.
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https://forms.eduqfix.com/indoreiit/add

1. The intending bidder must read the terms and conditions of CPWD-6 carefully.
He should only submit his bid if he considers himself eligible and he is in
possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid
document.

3. The bid document consisting of plans, specifications, schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website http://iiti.ac.in/tender_estate &
https://eprocure.gov.in/eprocure/app free of cost.

4. Those contractors not registered on the website mentioned above, are required to
get registered beforehand. If needed, they can be imparted training on online bidding
process as per details available on the website.

5. The intending bidder must have valid class-IlI digital signature to submit the bid.

6. On opening date, the contractor can login and see the bid opening process. After
opening of bids, he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. If a tenderer does not quote any percentage above / below on the total amount of the
tender or any section / sub head in item rate tender, the tender shall be treated as
invalid and will not be considered as lowest tender.

9. GST or any other tax payable on construction materials/contract/any activity related
with this contract shall be paid by the contractor and Government shall not entertain
any claim, whatsoever, in this regard. The contractor shall quote his rates in accordance
with Government of India, Ministry of Finance, Department of Revenue, Central Board
of Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017.
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http://iiti.ac.in/tender_estate
https://eprocure.gov.in/eprocure/app

List of Documents to be scanned and uploaded within the period of bid
submission

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical
evaluation)

Sl List of

No. Documents

1* Certificate GST No.

2% EMD Rs. 65,500/-

3* Registration
Form A:-Financial information

4* i) Average Annual turnover 50% of estimated cost of Tender Last Five
Year

5* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated
Cost

6* Details of Eligible Work or Similar Work

Successfully completed similar work with in last Seven years

i) one similar work of value 80% of estimated cost of tender. OR

i) Two similar work of value 60% of estimated cost of tender. OR
iii) Three similar work of value 40% of estimated cost of tender

7 Structure and organization of the firm/company
8* Certificate of EPF and ESIC
9* Labour Registration/ undertaking

Undertaking of compliance of all the statutory laws to be

10* submitted on the letter head of the organization with seal &
signature.

11* Loss and Profit certificate (certified by CA for Last Five years)

12* Notarized /Self Attested on 100 Rs stamp regarding joint venture
(in last Five years), Joint venture are not allow

13* Notarized / Self Attested on 100 Rs stamp regarding firm are not
black listed in last Five years

» The Document should be uploaded in prescribed serial number and no extra
number of document/ pages will be uploaded.

» Summary Sheet will be attached with uploaded document.

> * MANDATORY
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Registration No. Means: MSME, CPWD, PWD, Society firm and similar related to
the construction/ civil work.

Bank Solvency: Current Financial Year

Document for Eligibility of Similar Work : Only Defined Document (with Seal
signed by Client ), up to the date of publication of tender is considered.
Completion Certificate of Work (Sealed and Signed)

Financial Information :
1. CA Certified Summary sheet year wise.
2. Profit/ loss Statement by CA Last 05 Year (2017-2022).
3. ITR returns of last 05 years
Similar Works means:
Civil and plumbing work.
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CPWD-6 FOR e-Tendering

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from
approved registered contractors in CPWD, BSNL, MPPWD, and MES & Central PSUs
working agency of [IT/IM/RRCAT etc. for Repairing and replacement of fitting and
fixtures of toilets and sewer line in POD Building (POD 1B,1C and 1E) at IIT Indore.

The enlistment of the contractors should be valid on the last date of submission
of bids. In case the last date of submission of bids is extended, the enlistment of
contractor should be valid on the original date of submission of bids.

>

% The Item rate work is estimated to cost Rs. 32,73,069
% This estimate, however, is given merely as a rough guide.

L)

0

Agreement shall be drawn with the successful bidders on prescribed Form No.
CPWD 7, which is available as a Govt. of India Publication and also available
on website www.cpwd.gov.in. Bidders shall quote his rates as per various
terms and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 03 Months from the date of start
as defined in schedule 'F' or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the bid
documents.

The site for the work is available or made available in parts.

% The architectural and structural drawings shall be made available in a
phased manner, as per requirement of the same as per approved
programmer of completion submitted by the contractor after award of
work.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen on website
http://iiti.ac.in/tender_estate & ido.tender@iiti.ac.in free of cost.

After submission of the bid, the contractor can re-submit a revised bid any
number of times but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the percentage rate

quoted by him any number of times for any/all sub-heads but before last time and
date of submission of bid as notified.
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http://www.iiti.ac.in/tender_mms.php
mailto:mms@iiti.ac.in

The receipt shall also be uploaded to the e-tendering website by the intending bidder up
to the specified bid submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the bid document shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. Further, certified copy of all the scanned and uploaded
documents as specified in bid document shall have to be submitted by the lowest bidder
only within a week physically in the office of tender opening authority.

The bid submitted shall be opened at 3.00 PM on 20.06.2023.

8. The bid submitted shall become invalid if:

(@)
(b)

(€)

(d)

(e)

The bidder is found ineligible.

The bidder does not upload all the documents (including GST registration certificate
and acknowledgement of up to date filed return) as stipulated in the bid.

If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

If a tenderer does not quote any item rate on the total amount of the tender or any
section / sub head in item rate tender, the tender shall be treated as invalid and will
not be considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish a performance
guarantee of 3% (Three Percent) of the bid amount within the period specified in
Schedule F. This guarantee shall be in the form of any scheduled bank/Demand
Draft of any scheduled bank/Pay order of any Scheduled Bank of any scheduled
bank (in case guarantee amount is less than Rs. 1, 00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or
the State Bank of India in accordance with the prescribed form. In case, the
contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule 'F', including the extended period if any. The contractor whose
bid is accepted will also be required to furnish either copy of applicable licenses /
registrations or proof of applying for obtaining labour license, registration with EPFO,
ESIC and BOCW welfare board including Provident Fund Code No. if applicable and
also ensure the compliance of aforesaid provision by the sub-contractors, if any
engaged by the contractor for the said work and programme chart (Time and
progress) within the period specified in schedule F.
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9. Description of the work is as follows:

10.

11.

12.

Repairing and replacement of fitting and fixtures of toilets and sewer line in POD

Building (POD 1E,1C and 1E) at lIT Indore

% Intending Bidders are advised to inspect and examine the site and its surroundings

and satisfy themselves before submitting their bids as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and, in general, shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid.

A bidders shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise shall
be allowed.

% The bidders shall be responsible for arranging and maintaining at his own cost all

materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for
in the contract documents.

% Submission of a bid by a bidder implies that he has read this notice and all other

contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant,
etc. will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

The competent authority on behalf of IIT Indore does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids, in which any of the
prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the bidders, shall be summarily rejected.

Canvassing, whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will
be liable for rejection.

The competent authority on behalf of IIT Indore reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to
perform the same at the rate quoted.
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13.

14.

15.

16.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division
in case of contractors of Horticulture/Nursery category) responsible for award and
execution of contracts, in which his near relative is posted a Divisional Accountant or
as an officer in any capacity between the grades of Superintending Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who
are working with him in any capacity or are subsequently employed by him and who
are near relatives to any Gazetted officer in the Central Public Works Department or
in the Ministry of Urban Development. Any breach of this condition by the contractor
would render him liable to be removed from the approved list of contractors of this
Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering
or Administrative duties in an Engineering Department of the Government of India
is allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of India, as aforesaid, before submission of the bid
or engagement in the contractor's service.

The bid for the works shall remain open for acceptance for a period of One Eighty
Days (180) days from the date of opening of financial bids. If any bidders withdraw
his bid before the said period or issue of letter of acceptance, whichever is earlier,
or makes any modifications in the terms and conditions of the bid which are not
acceptable to the department, and then the Government shall, without prejudice to
any other right or remedy. Further, the bidders shall not be allowed to participate in
the rebidding process of the work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within
15 days from the stipulated date of start of the work, sign the contract consisting of

(@) The Notice Inviting Bid, all the documents including additional conditions,
specifications, and drawings, if any, forming part of the bid as uploaded at the time
of invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.
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17.

1711

17.1.2

Part A:

Part B:

Part C:

17.1.3

17.1.4

17.1.5

17.1.6

17.1.7

For Composite Bids

The Project In charge of the major component will call bids for the composite
work. The cost of the bid document and Earnest Money will be fixed with respect
to the combined estimated cost put to tender for the composite bid.

The bid document will include following Two components:

CPWD-6, CPWD-7 including schedule A to F for the major component of the
work, Standard General Conditions of Contract for CPWD 2019 as
amended/modified up to receipt of tender.

General / specific conditions, specifications, and schedule of quantities applicable
to major component of the work.

Schedule A to F for minor component of the work. (PIC of major component shall
also be competent authority under clause 2 and clause 5 as mentioned in
schedule A to F for major components), General/specific conditions,
specifications and schedule of quantities applicable to minor component(s) of
the work.

The bidders must associate themselves with agencies of the appropriate class
eligible to bid for each of the minor component individually as per NIT
Conditions.

The eligible bidders shall quote percentage rate for all subheads/components
of work.

After acceptance of the bid by competent authority, the Project in charge of major
component of the work shall issue letter of award on behalf of the IIT Indore. After
the work is awarded, the main contractor will have to enter into one agreement
with Project in charge of major component and has also to sign two or more
copies of agreement depending upon number of PIC of minor components. One
such signed set of agreement shall be handed over to PIC of minor
component(s).PIC of major component will operate Part A and Part B of the
agreement. PIC of minor component(s) shall operate Part C along with Part A of
the agreement.

Entire work under the scope of composite bid including major and all minor
components shall be executed under one agreement.

Security Deposit will be worked out separately for each component
corresponding to the estimated cost of the respective component of works.
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17.1.8

17.1.9

17.1.10

17.1.11

The main contractor must associate agency(s) for minor component(s)
conforming to eligibility criteria as defined in the bid document and has to submit
detail of such agency(s) to Engineer-in-charge of minor component(s) within
prescribed time. Name of the agency(s) to be associated shall be approved by
Project In Charge of minor component(s).

In case, the main contractor intends to change any of the above agency/agencies
during the operation of the contract, he shall obtain prior approval of PIC of minor
component. The new agency/agencies shall also have to satisfy the laid down
eligibility criteria. In case, Engineer-in-charge is not satisfied with the
performance of any agency, he can direct the contractor to change the agency
executing such items of work and this shall be binding on the contractor.

The main contractor has to enter into an agreement /MOU with contractor(s)
associated by him for execution of minor component(s). Copy of such
agreement/MOU shall be submitted to PIC of each minor component as well as
to PIC of major component. In case of change of associate contractor, the main
contractor has to enter into an agreement/MOU with the new contractor
associated by him.

Running payment for the major component shall be made by PIC of major
discipline to the main contractor. Running payment for minor components shall
be made by the Engineer-in-charge of the discipline of minor component directly
to the main contractor.

17.1.12A.The Item Rate work shall be treated as complete when all the components of

the work are complete. The completion certificate of the composite work shall be
recorded by Project-in-charge of after record of completion certificate of all other
components.

17.1.12B. The final bill of whole work shall be finalized and paid by the IIT Indore. Project-

in-charge of minor component(s) will prepare and pass the final bill for their
component of work and pass on the same to the PIC of major component for
including in the final bill for composite contract.
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INTEGRITY PACT

To,

Sub: NIT No.: IITI/ IDO/ PR/C/ Rep.Toilet-POD/NIT/2023-24/10 for the work
Repairing and replacement of fitting and fixtures of toilets and sewer line in POD
Building (POD 1B,1C and 1E) at IIT Indore.

Dear Sir,

It is hereby declared that IIT Indore is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer /bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and
signing of the same shall be deemed as acceptance and signing of the Integrity
Agreement on behalf of the IIT Indore.

Yours faithfully

Project-in-Charge
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* To be filled by Project-in- Charge

To,
Project-in-Charge,

Sub: Submission of Tender for the work Repairing and replacement of fitting and
fixtures of toilets and sewer line in POD Building (POD 1B,1C and 1E) at IlIT Indore

Dear Sir,

I/We acknowledge that IIT Indore is committed to follow the principles
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid
document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement, which is an integral
part of tender documents, failing which 1/We will stand disqualified from the tendering
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the
NIT.

I/'We confirm acceptance and compliance with the Integrity Agreement in letter
and spirit and further agree that execution of the said Integrity Agreement shall be
separate and distinct from the main contract, which will come into existence when
tender/bid is finally accepted by IIT Indore. I/We acknowledge and accept the duration
of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/'We acknowledge that in the event of my/our failure to sign and accept the
Integrity Agreement, while submitting the tender/bid, IIT Indore shall have unqualified,

absolute and unfettered right to disqualify the tenderer /bidder and reject the tender/bid
is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the
relevant contract on behalf of IIT Indore.

INTEGRITY AGREEMENT
This Integrity Agreement is made at............... On this........... Day of........... 20......
BETWEEN

[IT Indore represented through Project-in-Charge...
....................................................................... , (Here in after referred as the
“Principal/Owner", which expression shall unless repugnant to the meaning or context
hereof include its

Successors and permitted assigns)

Address of the Individual/firm/Company) through.........cccccceiiiiiiiiiiiiiii e,
(Hereinafter referred to as the (Details of

duly authorized signatory) “Bidder/Contractor” and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter
referred to as

“Tender/Bid”) and intends to award, under laid down organizational procedure,
Construction of standard platform in pantry room with sink and water inlet and outlet
facility.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency in
its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

* To be filled by Project —in - charge.
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Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

The Principal/Owner shall endeavor to exclude from the Tender process any person
whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption
Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

> ltis required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation or award of a contract.

» The Bidder(s)/Contractor(s) commit himself to take all measures necessary to

prevent corruption. He commits himself to observe the following principles his
participation in the Tender process and during the Contract execution:
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The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/ Owner’s employees involved in the Tender
process or execution of the Contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the Tender process or during the execution of the
Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the
bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and addresses
of agents/representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if
any. Either the Indian agent on behalf of the foreign principal or the foreign principal
directly could bid in a tender but not both. Further, in cases where an agent participate
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf
of another manufacturer along with the first manufacturer in a subsequent/parallel
tender for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
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» The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts
or submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process
to the detriment of the Government interests.

» The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

» Without prejudice to any rights that may be available to the Principal/Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights. In case of breach of this Integrity
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner’s absolute right.

» If the Bidder(s)/Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any other
form, such as to put his reliability or credibility in question, the Principal/Owner after
giving 14 days’ notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the
Contract, if already executed or exclude the Bidder/Contractor from future contract
award processes. The imposition and duration of the exclusion will be determined
by the severity of transgression and determined by the Principal/Owner. Such
exclusion may be forever or for a limited period as decided by the Principal/Owner.

> Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the
Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner
apart from exercising any legal rights that may have accrued to the
Principal/Owner, may in its considered opinion forfeit the entire amount of
Performance Guarantee and Security Deposit of the Bidder/Contractor.
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» Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

»  The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

> If the Bidder makes an incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday listing
of the Bidder/Contractor as deemed fit by the Principal/ Owner.

» If the Bidder/Contractor can prove that he has resorted / recouped the damage

caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

»  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of
its Subcontractors/sub-vendors.

»  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

»  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed

Pact between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.
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Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 15 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall
be binding and continue to be valid despite the lapse of this Pacts as specified above,
unless it is discharged/determined by the Competent Authority, IIT Indore.

Article 7- Other Provisions

» This Pact is subject to Indian Law, place of performance and
jurisdiction is the Headquarters of the Division of the Principal/Owner,
who has floated the Tender.

» Changes and supplements need to be made in writing. Side agreements have not been
made.

> If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution.

» Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

> ltis agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.
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Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall
be deemed to be cumulative and not alternative to such legal rights and remedies
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered
under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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GOVERNMENT OF INDIA CPWD-7

INDIAN INSTITUTE OF TECHNOLOGY INDORE

ITEM RATE TENDER & CONTRACT FOR WORKS

1. | Tender for composite
work of

Repairing and replacement of fitting and fixtures of
toilets and sewer line in POD Building (POD 1B,1C and
1E) at IIT Indore

(1) To be uploaded by 3.00 PM (IST) on 019.06.2023 upload at http://iiti.ac.in/tender
IDO & https://eprocure.gov.in/eprocure/app

(i)  To be opened at 03:00 PM (IST) on 20.06.2023 in the office of ID Office IIT Indore
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TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents
and Rules referred to in the conditions of contract and all other contents in the tender
document for the work.

I/'We hereby tender for the execution of the work specified for the IIT Indore within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect of accordance with, such conditions so far
as applicable.

We agree to keep the tender open for 75 (Seventy Five) days from the due date of its
opening and not to make any modification in its terms and conditions.

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We
shall be debarred for participation in the re-tendering process of the work.

I/'We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of Department, then I/ We shall be debarred for tendering in IIT Indore in
future forever. Also, if such a violation comes to the notice of Department before date of
start of work, the Project -in-Charge shall be free to forfeit the entire amount of Performance
Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom

I/'We am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the State.

Dated Signature of Contractor

Witness:

Name:
Postal Address:
Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)
is accepted by me for and on behalf of the IIT Indore for a sum of

The letters referred to below shall form part of this contract agreement:

(@)~

(b)
(c)*

For & on behalf of IIT Indore

Signature ......... e
Dated: *

Designation ......... e

*To be filled in by PIC
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PROFORMA OF SCHEDULES

(Separate Performa for Civil, Works in case of ltem Rate Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities (Civil Work: - Part C of this tender
(as per PWD-3) document)

SCHEDULE ‘D’

As attached in tender form
Extra schedule for specific
requirements/document for
the work, if any.

SCHEDULE ‘FE’
Reference to General Conditions of GCC for CPWD 2020 CONSTRUCTION
contract — WORKS as amended/modified up to

receipt of tender.

Name of Work: Repairing and replacement of fitting and fixtures of toilets and sewer
line in POD Building (POD 1B,1C and 1E) at lIT Indore.

Estimated cost for Civil Work Rs. 32,73,069
work::

Total

Performance Bank
Guarantee 3% of the tendered value of the work

Security Deposit 2.5% of the tendered value of the work

Page 27 of 77




SCHEDULE

IFI

GENERAL RULES & DIRECTIONS

Officer inviting tender

Project-in- charge, IIT Indore

Maximum percentage of quantity of items of work to be executed beyond which rates
are to be determined in accordance with Clause 12.2.& 12.3

Definitions
Project Incharge,
2(v) Engineer-in-Charge [IT Indore
2(vii) Accepting Authority Director, IIT Indore
Percentage on cost of materials and
2(x) labour to cover all overheads and 15% (Fifteen Percent)
profits
CPWD DSR 2021 for civil works
and CPWD DSR 2022 (E&M)
2(xi) Standard Schedule of Rates with up to date correction slips
2(xii) Department IDO, IIT Indore
Standard CPWD contract Form GCC | GCC 2020, CPWD form 7 as
2019, CPWD Form 7/ 8 as modified & | modified & corrected up to
corrected upto date receipt of tender.
Time allowed for submission of
Performance and applicable labour | 07 Days
licenses/registration.
Registration with EPFO, ESIC &
BOCW welfare Board including
Provident Fund Code No.
Clause 1(i) | (if applicable or proof of applying
thereof from the date of issue of letter
of acceptance-3 Days)
Maximum allowable extension with 03 Days
late fee @ 0.1% per day of
Clause 1(ii) | Performance Guarantee amount

beyond the period as provided in
clause 1 (i) above-5 Days
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Authority for fixing Compensation

Director, IIT Indore

Clause 2 under Clause 2
Whether Clause 2A shall be
Clause 2 A | applicable NA
Number of days from the date of issue
Clause 5 of letter of acceptance for reckoning | 08 (Eight) Days

date of start

Mile stone/Bar Chart(s)

As per construction programme

Time allowed for execution of work

03 Months

(i) Extension of time

DOID, IIT Indore

(i) Rescheduling of milestone

DOID, IIT Indore
or his successor

Authority thereof
to decide
Project-in-Charge, IIT Indore or
(i) Shifting of date of start in case of | his successor thereof
delay in handing over of site
Table of Mile stone(s)
Mile stone Description of Mile stone Time allowed| Amount to be
No. from date of | withheld in case
start (Days) of non-
achievement of
milestone
1. Repairing of pipe line and sewer line 30 3%
in shaft and toilets
2. Repairing and replacement of fitting 70 30
and fixture
3. Completion of work 90 4%
Note: If the Agency will be failed in achieving the milestone No 1&2, then the

respective amount of milestone shall be forfeited and not to be payable.
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Clause 6 Computerized Measurement Book Yes
Gross work to be done
together with net payment/
Adjustment of advances for
material collected, if any, since the last

Clause 7 such payment for being eligible to
interim payment Rs.10.00 lacs
(CIVIL WORK)
Whether clause 7A shall be

Clause 7A applicable Yes
Authority to decide compensation on

Clause 8A account if contractor fails to submit Director IIT Indore
completion plans
List of testing equipment to be Yes

Clause 10A provided by the Contractor at site (as per direction of Engineer
lab Incharge)
Whether clause 10-B (i) & (ii) shall be NA
applicable

Clause 10 B Clause 10-B (iii) shall be applicable NA
Component of labour expressed as

Clause 10 C percentage of value of work NA

Note: Payment under this clause is admissible when Contractor submits proof of
having paid wages due to every worker through bank or ECS or online transfer to His

bank account.

Clause 10 C (A)

Base Price of all
Materials covered under
Sl. Material covered under this clause clause 10 CA* as notified
by CE
1 Cement NA
NA
2 Cement (PPC)
) NA
3 Reinforcement Bars
NA
4 TMT-Fe 500-D 12mm ( primary)
NA
5 Manufacturer Structure Steel
* Includes cement component used in RMC brought at site from outside approved
RMC plants.
Clause NA
10 CC
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Clause 11

Specification to be followed for execution of work

For Civil items of
work

CPWD Specifications 2019 Vol. 1 and Vol. 2 with up to date

correction slips

(Hereinafter called CPWD specifications also)

Clause 12

Type of work

Project and Original work
(Civil)

Clause 12.2 & 12.3

Deviation limit beyond which
clause 12.2 &12.3 shall apply
for building work

100%

Clause 125

Deviation limit beyond which
clause 12.2 & 12.3 shall apply
for foundation work (except
items mentioned in earth
work subhead in DSR and
related items)

100%

Deviation limit for items
mentioned in earth work
subhead of DSR and related
Iltems

100%

Clause 16

Competent Authority for
Deciding reduced rates for Civil
items of work

DOID,IIT Indore

Clause 18

List of mandatory machinery,
tools & Plants to be deployed by
the contractor at site

NA

Clause 19
(C,D,G &K)

Authority to decide penalty for
each default

Director, lIT Indore

Clause 19 L

Contribution of EPF and ES

NA

Clause 25

Constitution of Dispute
Redressal Committee (DRC)

(i) For total claims up to Rs.
10.00 lacs

(i) For total claims more than
Rs. 10.00 lacs

Chairman : DOID, lIT Indore
Members :

)] ADOID, IIT Indore
i) REGISTRAR, IIT Indore
iii) PIC, IIT Indore
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Clause 32

Rate

Requirement of Technical Representative(s) and Recovery

Rate at which recovery
Cost of shall be made from the
work Requirement of Minimum | Designation |contractor in the event of
(Rupees in Technical Staff experience [of Technical | not fulfilling provision of
crores) (years) [Staff Clause 32
(figures in words)
Qualification [Number
Graduate
More than | Engineeror | 1 2o0r5 Site Rs. 15,000 per month
1.5to5cr.| Diplomain Engineer ( Fifteen thousand
Engineering rupees only)
(respectively)

**Cost of work in the table above means the agreement amount of the work.

Assistant Engineers retired from Government services that are holding Diploma
will be treated at par with Graduate Engineers.
Diploma holder with minimum 10 years relevant experience with a reputed
construction co. can be treated at par with Graduate Engineers for the purpose of
such deployment subject to the condition that such diploma holders should not
exceed 50% of requirement of degree engineers.
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Clause 38

Civil
(1) Schedule / statement for determining D.S.R.2021 for civil works
theoretical quantity of cement & with up to date correction
bitumen on the basis of Delhi Schedule | slips
of Rates 2021 printed by CPWD
(i) Variations permissible on theoretical

quantities

a.

Cement for works with estimated

cost put to tender not more than °
5 lakhs.

For works with estimated cost put
to Tender is more than * 5 lakhs

Bitumen all works
Steel reinforcement and structural

steel Sections for diameter,
section and category.

All other materials and Electrical
ltems

a. 3% plus/minus

2% plus/minus

b. 2.5% plus only & nil
on minus side.

C. 2% plus/minus

d. Nil
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Description of Rates in figures and words at which recovery
S. | ltem shall be
made from the
No. Contractor
Unit Excess | Beyond Less |Use |beyond
permissible variation | permissible
variation
1. | Cement \
(i) Cement
(PPC) MT N.A
Reinforcement Bars
TMT-Fe 500D MT
(DPrimary N.A
Manufacturer
3. | Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

Name of Work: Repairing and replacement of fitting and fixtures of toilets and sewer
line in POD Building (POD 1B,1C and 1E) at lIT Indore

1. The tenderer is advised to read and examine the tender documents for the work
and the set of drawings available with Project -in-charge. He should inspect and
examine the site and its surroundings by himself before submitting his tender.

2. Separate schedule of quantity is included in this tender for civil and electrical
items of work. If the tenderer wants to offer any unconditional rebates on their
rates, the same should also be offered in the respective components of civil and
electrical schedule separately. The contractor shall quote the item rates in figures
and words accurately so that there is no discrepancy in rates written in figures
and words.

3. Time allowed for the execution of work is 03 months.

4. The contractor(s) shall submit a detailed program of execution in accordance with
the master program/ milestone within ten days from the date of issue of award
letter.

5. Quality of the project is of utmost importance. This shall be adhered to in
accordance with the provisions of CPWD specifications and guidelines given in

the relevant Para’s.

6. The contractor (s) shall make his own arrangements for electricity and water
required for the execution of work.

7. Cement shall be arranged by the contractor himself.

8. Steel Reinforcement shall be arranged by the contractor himself.

9. The contractor shall submit the running bills in the shape of the computerized MB
in pages of A-4 size as per the standard format of department and shall act as
per modified clause 6 A of CPWD-7

10.Contractor has to provide reinforcement cover blocks made of approved

proprietary prepacked free flowing mortars (Concentra as manufactured by M/s
Fosroc Chemical India Ltd. or approved equivalent) of high early strength.
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11.The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules and orders issued there under from time to time.

12.The contractor shall comply with the provisions of Construction and Demolition
Waste Management Rules, 2016 as per Ministry of Environment and Forest
notification dated 29/03/2016 issued in exercise of powers conferred by
Environment (Protection) Act 1986 (Available on web address www.moef.gov.in).
The contractor shall also follow all rules and regulations regarding disposal of
C&D waste as per approval of local bodies.
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MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship, and correct construction methodologies to be
adopted. He shall have to submit quality assurance program within two weeks of the
award of work. The quality assurance programme should include method statement for
various items of work to be executed along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply: -

All stone aggregates shall be of hard stone variety to be obtained from approved
guarries conforming to CPWD specification or as approved by the Engineer- in- charge.
Sand to be used for cement concrete work, mortar for masonry and plaster work shall
be of standard quality. Sand shall be obtained from approved quarry.

The contractor shall get the source of all other materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the
approved source unless it is unavoidable. Any change shall be done with the prior
approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor
at his own cost. Similarly, the contractor shall submit brand/ make of various materials
not specified in the agreement, to be used for the approval of the Engineer-in-Charge
along with samples and once approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement,
aluminum work, and other works as desired by Engineer In Charge for his approval
before execution. The contractor shall also submit bar bending schedule for approval of
Engineer —in — charge before execution.

Other Laboratories:

B1 The contractor shall arrange carrying out all tests required under the agreement
through the laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge
and shall bear all charges in connection therewith including charges for testing for
all materials.

C) Sampling of Materials

C1 Sample of building materials fittings and other articles required for execution of
work shall be got approved from the Engineer-in-Charge. Articles manufactured by
companies of repute and approved by the Engineer-in-Charge shall only be used.
Articles bearing BIS certification mark shall be used in case the above are not
available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples approved
by the Engineer-in-Charge which shall be preserved till the completion of the work.
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Cc2

C3

C4

C5

C6

C7

10

The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/work beyond set out tolerance limit shall be
summarily rejected by the Engineer-in-Charge. Same shall be removed from the
site within the time as directed by the Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test
at the discretion of the Engineer-in-Charge besides. of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-
Charge furnish manufacturers test certificate to establish that the material
produced by the contractor for incorporation in the work satisfies the provisions of
BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient
time to testing and approving of the materials and clearance of the same before
use in work.

All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on
receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials
issued to him even if the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to
the said materials confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall
be maintained separately in the standard proforma by the Assistant Engineer-in-
Charge of work and which shall be duly signed by the contractor or his authorized
representative.

The contractor shall render all help and assistance in documenting the total
sequence of this project by way of photography, slides, audio-video recording etc.
Nothing extra shall be payable to the contractor on this account. However cost of
photographs, slides, audio / videography etc. shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought
by him issued to him even though the materials are under double lock key
system.

Separate cement registers showing the receipt of the OPC and PPC (as required)
shall be maintained at site. The contractor shall construct separate godowns for
storage of OPC & PPC at site and nothing extra on this account shall be payable.

Cement issued shall be for consumption at site only. No cement for factory made
items and those not manufactured at site shall be issued.

In case there is any discrepancy in frequency of testing as given in the list of
mandatory test and that in the individual sub-head of work as per CPWD
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()

(it)
(i)
(iv)

specification 2019 Vol. 1 & 2, the higher of the two frequencies of testing shall be
adopted.

Maintenance of Register:

All the register of tests to be carried out at construction site or in outside
laboratories shall be maintained by the contractor which shall be issued to the
contractor by Engineer-in-Charge in the same manner as being issued to CPWD
field staff.

The registers to be issued to the contractor are:

a) Materials at site account register.

b) Cement register.

c) Master test registers.

d) Cube test register.

e) Paintregister.

f)  Any other registers as decided by the Engineer-in-charge relevant to work.
All the entries in the register will be made by the designated engineering staff of
the contractor and same should be regularly reviewed by JE/AE/EE/PIC.
Contractor shall be responsible for safe custody of all the test registers.
Submission of copy of all test registers, material at site register along with each

alternate running account bill and final bill shall be mandatory. These registers
should be duly checked by AE (P) in division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of
Contract” given in standard CPWD contract form may be read as the following:

)] Nomenclature of items as per schedule of quantities.
i) Particular specification and special condition, if any.
i) CPWD specifications.

iv)  Architectural Drawings.

V) Indian standard specifications of B.I.S.

Vi) Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall
imply to the latest version of that standard including such revision/amendments
as issued by the Bureau of Indian standard upto last date of receipt of tenders.
The contractor shall keep at his own cost all such publications of relevant Indian
standard applicable to the work at site.

Except for the items, for which particular specifications are given or where it is
specifically mentioned otherwise in the description of items in the schedule of
guantities the work shall generally be carried out in accordance with the “CPWD
specifications 2019 Vol. 1 and Vol. 2 (with up to date correction slips).
(Hereinafter to be referred to as CPWD specifications) and instructions of
Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS
codes/specification shall be followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts,
leads and depths of the work and nothing extra shall be payable to him on account
of the same. Extra payment for centering/shuttering, if required to be done for
heights greater than 3.5 m shall however be admissible at the rates arrived at in
accordance with clause 12 of the agreement, if not already specified.

The proposed building is a prestigious project and quality of work is paramount
importance. Contractor shall have to engage well experienced skilled labour and
deploy modern T&P and other equipment’s to execute the work. Many items like
stone masonry & stone cladding works, stone flooring, and structural glazing,
PVDF coating aluminum composite panel and other specialized flooring work,
Wood work will specially require engagement of skilled workers having
experience particularly in execution of such items.
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11

12

a) The contractor (s) shall inspect the site of work before tendering and acquaint
himself with the site Conditions and no claim on this account shall be entertained
by the department. b) The contractor (s) shall get himself acquainted with nature
and extent of the work and satisfy himself about the availability of materials from
kiln or approved quarries for collection and conveyance of materials required for
construction.

The contractor (s) shall study the soil investigation report for the site, available in
the office of the Engineer-in-Charge and satisfy him about complete characteristics
of soil and other parameters of site. However, no claim on the alleged inadequacy
or incorrectness of the soil data shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main
road is required by the contractor, the same shall be made good, improved and
maintained by the contractor at his own cost. No payment shall be made on this
account.

The contractor (s) shall give to the Municipality, Police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite Licenses
for temporary obstructions, enclosures etc. and pay all fee, taxes and charges
which may be leviable on account of these operations in executing the contract.
He shall make good any damage to the adjoining property whether public or private
and shall supply and maintain light and other illumination on for cautioning the
public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing /
new work due to negligence on his part. No hindrances shall be caused to traffic
during the execution of the work. The contractor shall be responsible for all
damages and accidents due to negligence on his part.

Contractor shall provide permanent bench marks and other reference points for
the proper execution of work and these shall be preserved till the end of work. All
such reference points shall be in relation to the levels and locations, given in the
Architectural and plumbing drawings.

The contractor shall make his own arrangement for obtaining electric
connection(s) if required and make necessary payments directly to the
department concerned.

Other agencies doing works related with this project may also simultaneously
execute their works and the contractor shall afford necessary facilities for the
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same. The contractor shall leave such necessary holes, openings etc. for
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan
clamps etc. as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public
or local authorities or municipality and adhere to their rules and regulations and
pay all fees and charges for which he may be liable in this regard. Nothing extra
shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with
the requirements of the relevant by-laws and regulations of the local body under
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra shall be paid on this account.

The contractor shall give a performance test of the entire installation(s) as per
standing specifications before the work is finally accepted by making his own
arrangements for water supply, electricity etc. and nothing extra whatsoever shall
be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site
of work; the contractor shall be required to provide such accommodation at a place
as is acceptable to the local body and nothing extra shall be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

The structural and architectural drawings shall at all times be properly co-related
before executing any work. However, in case of any discrepancy in the item given
in the schedule of quantities appended with the tender and Architectural drawings
relating to the relevant item, the former shall prevail unless otherwise given in
writing by the Engineer-in-charge.

The contractor shall maintain in perfect condition all portions executed till
completion of the entire work allotted to him. Where, however phased delivery of
work is contemplated these provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on
all the boulders, metals, shingles, sand etc. collected by him for execution of the
work, directly to the Revenue authority or authorized agents of the State
Government concerned or the Central Government, as the case may be.
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The same shall be deemed to be included in the rates tendered by the contractor
and nothing extra will be paid for the same.

PROGRAMME CHART

i) The contractor shall prepare an integrated programme chart for the execution
of work, showing clearly all activities from the start of work to completion, with
details of manpower, equipment and machinery required for the fulfillment of
the programme within the stipulated period or earlier as indicated in the mile
stones under clause 5 of the contract and submit the same for approval to the
Engineer-in-Charge within ten days of the award of the contract.

i) The programmed chart should include the following:-
a) Descriptive note explaining sequence of various activities.
b) Network (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate
capacity commensurate with the quantum of work to be done within the
stipulated period by the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not
conform to the approved programme referred above, the contractor shall produce
a revised programme showing the modifications to the approved programme to
ensure completion of the work within the stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the
furnishing of such particulars shall not relieve the contractor of any of his duties or
responsibilities under the contract. This is without prejudice to the right of Engineer-
in-Charge to take action against the contractor as per terms and conditions of the
agreement.

If the work is carried out in more than one shift or during night no claim on these
accounts shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected
against the damage by the contractor at his own expense. The contractor shall not
store materials or otherwise occupy any part of the site in a manner likely to hinder
the operation of such services.
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The contractor shall be responsible for the watch and ward/guard of the buildings,
safety of all fittings and fixtures including sanitary and water supply fittings and
fixtures provided by him against pilferage and breakage during the period of
installations and thereafter till the building is physically handed over to the
department. No extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by department.

Any cement slurry added over base surface for continuation of concreting for better
bond is deemed to have been built in the items and nothing extra shall be payable
for extra cement considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials etc. shall be stacked/collected
in areas where other buildings, roads, services, compound walls etc. are to be
constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machinery’s and materials have
been arranged and closing of the trench(s) thereafter shall be ensured within the
least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of
specialized agencies of repute along with their technical capacity proposed to be
engaged by him, who must have executed satisfactorily works of value as specified
in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge.
Before commencement of any item of work, the contractor shall correlate all the
relevant architectural and structural drawings issued for the work and satisfy
himself that the information available thereof is complete and unambiguous. The
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before
execution of the work. The contractor alone shall be responsible for any loss or
damage executing by the commencement of work on the basis of any erroneous
and or incomplete information.

Other agencies will also simultaneously execute and install the works of
electrification, air conditioning, lifts, fire-fighting etc. for this work and the contractor
shall provide necessary facilities for the same. The contractor shall leave such
recesses, holes openings etc. as may be required for the electric, air-conditioning
and other related works (for which inserts, sleeves, brackets, conduits base pinion,
clamps etc. shall be supplied free of cost by the department unless otherwise
specifically mentioned) and the contractor shall fix the same at time of casting of
concrete, stone work & brick work, if required and nothing extra shall be payable
on this account.
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i)

The contractor shall conduct work so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor(s) or by the
Engineer-in-Charge and shall as far as possible arrange his work and shall place
and dispose off the materials being used or removed so as not to interfere with the
operations of other contractor or he shall arrange his work with that of the others
in an acceptable and coordinated manner and shall perform it in proper sequence
to the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in
nomenclature of items are only indicative of the nature of the work and
materials/fixings involved unless and otherwise specifically mentioned. However,
the work shall be executed in accordance with the drawings duly approved by the
Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand
manufacturer and quality shall be got approved from the Engineer-in-Charge, well
in advance of actual execution and shall be preserved till the completion of the
work. Articles bearing BIS certifications mark shall only be used unless no
manufacturer has got BIS mark for the particular material. Any material/fitting
whose sample has not been approved in advance and any other unapproved
material brought by the contractor shall be immediately removed as soon as
directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall
be considered as inclusive of pumping/baling out water, if necessary, for which no
extra payment shall be made. Those conditions shall be considered to include
water from any source such as inflow of flood, surface and sub-soil water etc. and
shall apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as
built” drawings to the Engineer-in-Charge within 30 days of completion of work.
These drawings shall have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.
Ground and invert levels of all drainage pipes together with locations of all
manholes and connections upto outfall.

Route of all water supply lines with diameters, location of control valves, access
panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33
above, unless specified otherwise.
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Condition regarding secured advance: -

Secured advance shall be admissible only on those bonafide materials which are
likely to be used in the work in a period not exceeding 45 days
from the date of secured advance payment. If agency fails to use the material (in
respect of which secured advance have been paid) in the work in this specified
period of 45 days the said component of secured advance shall be recovered from
next running account bill paid to the agency. Secured advance on the same
material shall not be paid again.
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Salient/ Mandatory Requirement for Tender

The tenderer is advised to read and examine the tender documents for the work and
the set of drawings available with Engineer-in-charge. He should inspect and
examine the site and its surroundings by himself before submitting his tender.

y

A separate schedule of quantity is included in this tender for civil and electrical
items of work. If the tenderer wants to offer any unconditional rebates on their
rates, the same should also be offered in the respective components of civil and
electrical schedule separately. The contractor shall quote the percentage rates in
figures and words accurately so that there is no discrepancy in rates written in
figures and words.

Time allowed for the execution of work is 03 months.

The contractor(s) shall submit a detailed program of execution in accordance with
the master program/ milestone within ten days from the date of issue of award
letter.

Contractor has to arrange and install field laboratory during the currency of work
and nothing extra will be paid on this account.

Quality of the project is of utmost importance. This shall be adhered to in
accordance with the provisions of CPWD specifications and guidelines given in
the relevant paras.

Contractor has to deploy required Plant and machinery on the project. In case the
contractor fails to deploy the plant and machinery whenever required and as per
the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a
liberty to get the same deployed at the risk and cost of the contractor.

The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules and orders issued there under from time to time. If he fails to do so, his
failure will be a breach of the contract and the Acting Project-In-Charge
(Civil)/Executive Engineer may in his discretion, without prejudice to any other
right or remedy available in law, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

Temporary Electric connection shall be issued as per request and charges shall
be recovered as per actual consumption of units.

Water will be arranged by contractor at his own sources and not reimbursed by
the Institute.
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» EPF and ESI, if applicable, will be reimbursed on an actual basis after due

verification.

Any item which is not available in the BOQ or deviated beyond schedule F shall
be paid as extra items shall be worked out as actual cost of material and actual
cost of labour plus 15% as overhead and profit. The decision of Engineer-In-
Charge will be conclusive and final binding on the contractor.

If BOCW (MP Building & Other Construction Workers Welfare Board), Labour
Registration & License, EPF & ESIC Registration not submitted, and then 1st RA
Bill will not be paid & cleared till the submission of these documents.

Certifications like BOCW (MP Building & Other Construction Workers Welfare
Board), Labour Registration & License, EPF & ESIC Registration are to be
submitted after the issue of Work Order, then only the site will be handed over to
you and permission to start the work will be given.

A. QUALITY ASSURANCE OF THE WORK

y

The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction
methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

The contractor shall get the source of all other materials, not specified elsewhere
in the document, approved from the Engineer-in-Charge. The contractor shall
stick to the approved source unless it is absolutely unavoidable. Any change
shall be done with the prior approval of the Engineer-in-Charge for which tests
etc. shall be done by the contractor at his own cost. Similarly, the contractor shall
submit brand/ make of various materials not specified in the agreement, to be
used for the approval of the Engineer-in-Charge along with samples and once
approved, he shall stick to it.

B. Other Laboratories:

y

The contractor shall arrange carrying out of all tests required under the
agreement through the laboratory as approved by the Engineer-in-Charge and
shall bear all charges in connection therewith including fee for testing. The said
cost of tests shall be borne by the contractor/department in the manner indicated
below.
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> By the contractor, if the results show that the test does not conform to relevant
CPWD Specifications / BIS code or specification mentioned elsewhere in the
documents

» By the department, if the results confirm to relevant CPWD Specifications / BIS
code or specification mentioned elsewhere in the documents.

» If the tests, which were to be conducted in the site laboratory, are conducted in
other laboratories for whatever the reasons, the cost of such tests shall be borne
by the contractor.

C. Sampling of Materials:

> Sample of building materials fittings and other articles required for execution of
work shall be got approved from the Engineer-in-Charge. Articles manufactured
by companies of repute and approved by the Engineer-in-Charge shall only be
used. Articles bearing BIS certification mark shall be used in case the above are
not available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion
of the work.

» The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/work beyond set out tolerance limit shall be
summarily rejected by the Engineer-in-Charge.

» BIS marked materials except otherwise specified shall be subjected to quality test
at the discretion of the Engineer-in-Charge besides testing of other materials as
per the specifications described for the item/materials. Wherever BIS marked
materials are brought to the site of work, the contractor shall if required, by the
Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes
relevant to the material and/or the work done.

» The contractor shall procure all the materials at least in advance so that there is
sufficient time to testing and approving of the materials and clearance of the
same before use in work.

> All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on
receipt of the same at site before use.

> The contractor shall be fully responsible for the safe custody of the materials
issued to him even if the materials are in double lock and key system.
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D. ADDITIONAL TERMS AND CONDITIONS

» Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts,
leads and depths of the work and nothing extra shall be payable to him on
account of the same. Extra payment for centering/shuttering, if required to be
done for heights greater than 3.5 m shall however be admissible at the rates
arrived at in accordance with clause 12 of the agreement, if not already specified.

» Other agencies doing works related with this project may also simultaneously
execute their works and the contractor shall afford necessary facilities for the
same. The contractor shall leave such necessary holes, openings etc. for
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for
fan clamps etc. as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

> Some restrictions may be imposed by the security staff etc. on the working and
for movement of labor, materials etc. The contractor shall be bound to follow all
such restrictions/instructions and nothing extra shall be payable on account of the
same.

> The contractor shall fully comply with all legal orders and directions of the Public
or local authorities or municipality and abide by their rules and regulations and
pay all fees and charges for which he may be liable in this regard. Nothing extra
shall be paid/reimbursed for the same.

> The building work shall be carried out in the manner complying in all respects
with the requirements of the relevant bylaws and regulations of the local body
under the jurisdiction of which the work is to be executed or as directed by the
Engineer-in-charge and nothing extra shall be paid on this account.

P Ifas per local Municipal regulations, huts for labor are not to be erected at the
site of work; the contractor shall be required to provide such accommodation at a
place as is acceptable to the local body and nothing extra shall be paid on this
account.

» The structural and architectural drawings shall at all times be properly co-related
before executing any work. However, in case of any discrepancy in the item
given in the schedule of quantities appended with the tender and Architectural
drawings relating to the relevant item, the former shall prevail unless otherwise
given in writing by the Engineer-in- charge.

> For recording measurements and preparing running account bills, the
abbreviated nomenclature indicated in the publications Abbreviated
Nomenclature of Items of DSR 2016 shall be accepted. The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the
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> complete nomenclature of the relevant items in the agreement and relevant
specifications.

> In case of items for which abbreviated nomenclature is not available in the
aforesaid publication and also in case of extra and substituted items for which
abbreviated nomenclature are not provided for in the agreement, full
nomenclature of item shall be reproduced in the measurement books and bill
forms for running account bills.

> For the final bill, however, full nomenclature of all the items shall be adopted in
preparing abstract in the measurement books and in the bill forms.

> The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials etc. shall be stacked/
collected in areas where other buildings, roads, services, compound walls etc.
are to be constructed.

> Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machinery’s and materials
have been arranged and closing of the trench(s) thereafter shall be ensured
within the least possible time.

» It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

» In case the supply of timber/steel frames/shutters for doors, windows etc. is
made by some other agency, the contractor shall make necessary arrangements
for their safe custody on the direction of the Engineer-in-charge till the same are
fixed in position by him & nothing extra shall be paid on this account.

» The contractor shall maintain in perfect condition, all portions executed till
completion of the entire work allotted to him. Where however phased delivery of
work is contemplated these provisions shall apply separately to each phase.

» The entire royalty at the prevalent rates shall have to be paid by the contractor on
all the boulders, metals, shingle sand etc. collected by him for execution of the
work, directly to the Revenue authority or authorized agents of the State
Government concerned or the Central Government, as the case may be.

> The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by the departments and shall construct suitable
godowns, yards at the site of work for storing all materials as to be safe against
damage by sun, rain, dampness, fire, theft etc. at his own cost and also employ
necessary watch and ward establishment for the purpose, at his own cost.
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Materials to be charged directly to work and stipulated for issue free of cost shall
also be issued to the contractor as soon as those are received at site or at the
stipulated place of issue. The provision of this para shall apply equally and fully to
those as well.

All materials obtained from the Infrastructure Development Office store or
otherwise on receipt shall be checked by the Engineer-in-charge of the work or
his representations before use.

Registers for the materials to be issued by the department shall be maintained as
required by the Engineer-in-charge and these shall be signed by the contractor or
his authorized agent and representative of Engineer-in-charge on each day of
transactions.
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10.

11.

SPECIAL CONDITIONS

The contractor shall not store/dump construction material or debris on metaled
road.

The contractor shall get prior approval from Engineer-in-Charge for the area
where the construction material or debris can be stored beyond the metalled road.
This area shall not cause any obstruction to the free flow of traffic/inconvenience
to the pedestrians. It should be ensured by the contractor that no accidents occur
on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind
breakers of appropriate height on all sides of the plot/area using CGI sheets or
plastic and/or other similar material to ensure that no construction material dust
fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are
used for construction purposes/or are carrying construction material like cement,
sand and other allied material are fully covered. The contractor shall take every
necessary precautions that the vehicle are properly cleaned and dust free to
ensure that enroute their destination, the dust, sand or any other particles are not
released in air/contaminate air.

The contractor shall provide masks to every worker working on the construction
site and involved in loading, unloading and carriage of construction material and
construction debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the
workers involved in the construction of building and carriage of construction
material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site
only and due record shall be maintained by the contractor.

The contractor shall ensure compulsory use of jet in grinding and stone cutting.

The contractor shall carry out on-Road-Inspection for black smoke generating
machinery. The contractor shall use cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by
MoEF.

The contractor shall use vehicles having pollution under control certificate. The
emissions can be reduced by a large extent by reducing the speed of a vehicle to
20 kmph. Speed bumps shall be used to ensure speed reduction. In cases where
speed reduction cannot effectively reduce fugitive dust, the contractor shall divert
traffic to nearby paved areas.
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13.

14.

15.

16.

The contractor shall ensure that the construction material is covered by tarpaulin.
The contractor shall take all other precaution to ensure that no dust particles are
permitted to pollute air quality as a result of such storage.

The work may involve working in odd hours. No extra payment shall be made on
account of the same.

No extra payment will be made for operation/activity mentioned at above.

MTC of all the material shall be submitted by Agency.
GUARANTEE FOR WATER PROOFING TREATMENT:

> The contractor shall be fully responsible for and shall guarantee proper
performance of the entire waterproofing system for a period of 10(Ten) years
from the final completion of works. In addition, specific 10 years written
guarantee (to be furnished in a non-judicial stamp paper of value not less than
Rs. 100/-) in the prescribed proforma shall be submitted for the performance of
the system before final payment shall not in any way limit any other rights the
Employer may have under the contract. All water-proofing work shall be carried
out through specialized agency as per method of working approved by the
Engineer-in-Charge. However, the contractors shall be solely responsible for
waterproofing treatment until the expiry of the above guarantee period.

> Ten years guarantee in prescribed proforma shall be given by the
contractor for the water proofing treatment. In addition, 10% (ten percent) of the
cost of these items of water proofing under this sub head shall be retained as
guarantee to watch the performance of the work executed. However, half of this
amount(withheld) would be released after five years from the date of completion
of the work, if the performance of the waterproofing works is satisfactory. The
remaining withheld amount shall be released after completion of ten years from
the date of completion of work, if the performance of the waterproofing work is
satisfactory. If any defect is noticed during the guarantee period, it should be
rectified by the contractor within seven days of issuing of notice by the Engineer-
in-Charge and, if not attended to, the same shall be got done through other
agency at the risk and cost of the contractor and recovery shall be effected from
the amount retained towards guarantee. In any case, the contractor and the
specialized agency, during the guarantee period, shall inspect and examine the
treatment once in every year and make good any defect observed and confirm
the same in writing. The security deposit can be released in full, if bank
guarantee of equivalent amount, valid for the duration of guarantee period is
produced and deposited with the Department.
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SPECIAL CONDITION FOR MATERIAL

The contractor shall at his own expense procure and provide all materials
excluding cement required for the work.

The contractor shall procure all the materials in advance so that there is
sufficient time to testing and approving of the materials and clearance of the
same before use in work.

All materials brought by the contractor for use in the work shall be got
checked from the Engineer-in-Charge or his authorized representative of the
work on receipt of the same at site before use.

The contractor shall also employ necessary watch and ward establishment for
the safe custody of materials at his own cost.

ADDITIONAL CONDITIOON FOR CIVIL WORKS

a) The contractor (s) shall inspect the site of work before tendering and
acquaint himself with the site conditions and no claim on this account shall
be entertained by the department.

b) The contractor (s) shall get him acquainted with nature and extent of the
work and satisfy him about the availability of materials from kiln or approved
quarries for collection and conveyance of materials required for construction.

The contractor (s) shall study the soil investigation report for the site, available
in the office of the Engineer-in-Charge and satisfy him about complete
characteristics of soil and other parameters of site. However, no claim on the
alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from
main road is required by the contractor, the same shall be provided, improved
and maintained by the contractor at his own cost. No payment shall be made
on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and
charges which may be leviable on account of these operations in executing the
contract. He shall make good any.

Damage to the adjoining property whether public or private and shall supply
and maintain light and other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night speed limit board red flags, red lights
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11.

12.

13.

14.

15.

and providing barriers. He shall be responsible for all dangers and incidents
caused to existing / new work due to negligence on his part. No hindrances
shall be caused to traffic during the execution of the work.

The contractor shall provide at his own cost suitable weighing surveying and
leveling and measuring arrangements as may be necessary at site for
checking. All such equipment shall be got calibrated in advance from
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be
payable on this account.

Contractor shall provide permanent bench marks and other reference points
for the proper execution of work and these shall be preserved till the end of
work. All such reference points shall be in relation to the levels and locations,
given in the Architectural and plumbing drawings.

On completion of work, the contractor shall submit at his own cost four prints
of “as built” drawings to the Engineer-in-Charge within 30 days of completion
of work. These drawings shall have the following information:

e Run of all piping and their diameters including soil waste pipes &
vertical stacks.

e Ground and invert levels of all drainage pipes together with locations of
all manholes and connections up to outfall.

¢ Run of all water supply lines with diameters, location of control valves,
access panels etc.

If above said drawings are not submitted by the contractor with in the above
specified time then final bill will not be paid and Security Deposit shall not be
released.

Any cement slurry added over base surface for continuation of concreting for
better bond is deemed to have been built in the items and nothing extra shall
be payable for extra cement considered in consumption on this account.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by department.

The works shall be carried out in accordance with the Architectural drawings
and structural drawings, to be issued from time to time by the Engineer-in-
Charge.

Before commencement of any item of work, the contractor shall correlate all
the relevant architectural and structural drawings issued for the work and
satisfy himself that the information available thereof is complete and
unambiguous. The discrepancy, if any shall be brought to the notice of the
Engineer-in-Charge before execution of the work.

The contractor alone shall be responsible for any loss or damage executed
during the commencement of work on the basis of any erroneous and or
incomplete information.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

The contractor shall take all precautions to avoid accidents by, exhibiting
caution boards day and night, speed limit boards, red flags, red light and
providing necessary barriers and other measures required from time to time.
The contractor shall be responsible for all damages and accidents due to
negligence on his patrt.

Other agencies will also simultaneously execute and install the works of
electrification, air conditioning, lifts, fire-fighting etc. for this work and the
contractor shall provide necessary facilities for the same. The contractor shall
leave such recesses, holes openings etc. as may be required for the electric,
air-conditioning and other related works (for which inserts, sleeves, brackets,
conduits base pinion, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall
fix the same at time of casting of concrete, stone work & brick work, if required
and nothing extra shall be payable on this account.

All materials obtained from Govt. stores or otherwise shall be get checked by
the Engineer-in-Charge or his any authorized supervisor staff on receipt of the
same at site before use.

The contractor shall conduct work so as not to interfere with or hinder the
progress or completion of the work being performed by other contractor(s) or
by the Engineer-in-Charge and shall as far as possible arrange his work and
shall place and dispose of the materials being used or removed so as not to
interfere with the operations of other contractor or he shall arrange his work
with that of the others in an acceptable and coordinated manner and shall
perform it in proper sequence to the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in
nomenclature of items are only indicative of the nature of the work and
materials/fixings involved unless and otherwise specifically mentioned.
However, the work shall be executed in accordance with the drawings duly
approved by the Engineer-in-Charge.

If the work is carried out in more than one shift or during the night, no claim on
these accounts shall be entertained.

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and
similar services encountered during the execution of work shall be protected
against the damage by the contractor at his own expense. The contractor shall
not store materials or otherwise occupy any part of the site in a manner likely
to hinder the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the
buildings, safety of all fittings and fixtures including sanitary and water supply
fittings and fixtures provided by him against pilferage and breakage during the
period of installations and thereatfter till the building is physically handed over
to the department. No extra payment shall be made on this account.

The day to day receipt and issue accounts of different grade/brand of cement
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25.

26.

217.

28.

29.

30.

31.

32.

shall be maintained separately in the standard proforma by the Jr. Engineer-in-
Charge of work and which shall be duly signed by the contractor or his
authorized representative.

The contractor shall render all help and assistance in documenting the total
sequence of this project by way of photography, slides, audio-video recording
etc. Nothing extra shall be payable to the contractor on this account. However
cost of photographs, slides, audio/videography etc. shall be borne by the
department.

The contractor shall be fully responsible for the safe custody of materials
brought by him issued to him even though the materials are under double lock
key system.

The rate of items of flooring is inclusive of providing sunken flooring at
bathrooms, kitchen etc. and nothing extra on this accounts is admissible.

No payment shall be made to the contractor for any damage caused by rain,
snowfall; floods, earthquake or any other natural causes whatsoever during
execution of work. The damages of the work will be made good by the
contractor at his own cost and no claim on this account shall be entertained.

For construction works which are likely to generate malba/rubbish to the tune
of more than a tempo/truck load, contractor shall dispose of malba, rubbish &
other unserviceable materials and wastes at their own cost to the
notified/specified dumping ground and under no circumstances these shall be
stacked/dumped, even temporarily outside the construction premises.

The Plinth Level of Building is to be kept as per Architectural drawings. All the
items of works such as PCC, RCC, Brickwork and shuttering etc. in foundation
upto this plinth level with be measured and paid as the work done upto plinth
level. Nothing extra due to higher plinth will be paid and contractor’s rates quoted
for all these items shall, therefore, the deemed to cater for extra height of plinth.

The contractor has to follow all safety norms as laid down in National Building
Code of India. All the workers shall be equipped with the required safety
gadgets while working at site such as ISI marked helmets, Shoes and safety
belts, gumboots, gloves etc.

Contractor must clean the site and handover in complete respect to IITI after
the completion of work.
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

Preferred makes of materials to be used in the work are as under. In case of non-
availability of these makes, the Engineer-in-Charge may allow use of alternative BIS
makes of Materials in the work.

S| | Material List of Preferred Makes

1 | (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree
Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(i) White Cement Birla White, J.K.White

2 | Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &

Power Ltd.

3 | Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing Compounds. Endura)

4 | Integral Water Proofing compound Fosroc :Conplast 421
with cement (For Plaster & Mortar) Dr.Fixit : LW+

Sika :Sikacin

Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura

5 | Water Proofing for bathroom / toilet / Fosroc : Brush Bond

balcony & other wet areas Dr.Fixit : Pidifine 2K

Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura

6 | Crystalline water proofing compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron

7 | Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.

8 | Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.

9 | Polycarbonate Sheet GE Plastic, LEXAN

10| Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
Jindal

11| Particle Board Kitply, Action TESA, Greenlam, Merino.
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12

Laminated Particle Board / Laminates

Kitply, Action TESA, Greenlam, Century

Ply, Merino, Sunmica.

13

Flush Door shutters

Duro, Kitply Industries (Swastik), Century,

Durian, Green Ply, Jayna

14

Fire Rated Doors

Signum Fire Protection, Shakti Metdoor,

NAVAIR, Adhunik Technology, Sukri,

Promat International.

15 False Ceiling System Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum, Interarch.
16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro
Durian.
17 Melamine Polish Asian Paints Melamine Gold, Wudfine of
Pidilite, Timbertone of ICI Dulux.
18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
(b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asabhi
Glass/Toughned
21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej,
etc. Hardwyn
22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF
25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon
26 Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power, Sharda,
Navya
29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian
Paints.
31 Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic
Distemper Distemper), Nerolac : Beauty Acrylic
Distemper, Berger: Bison Acrylic
Distemper, DuluxICl:Maxilite
32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint)
(washable / Ready Mix / Low VOC) Berger : Commando
Or equivalent paints of Nerolac or ICI
Dulax.
33 | Acrylic Emulsion Paints Asian Paints : (Professional Premium

Interior Emulsion Paint)

Nerolac : Beauty Gold
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Berger : Rangoli total care

ICI-Dulux : Super Cover

34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty
Premium Emulsion Paint)
Nerolac : Impression
Berger : Easy Clean
ICI-Dulux:3in1
35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion)
(Interior) Nerolac : Impression
Berger : Silk
ICI Dulux : Velvet Touch
36 | Textured Exterior Paint Asian paints, Nerolac, Berger Paints,
Ultratech Paints Luxture.
37 | Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional
Premium Exterior Emulsion)
Nerolac : XL
Berger : Weather Coat
ICI-Dulux : Weather Shield
38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima)
Paint with silicon additive Nerolac : XL Total
Berger : Weather Coat all guard
ICI-Dulux : Weather Shield max
39 | Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),
Nerolac : Synthetic Hi gloss
Berger :Luxol Hi gloss
ICI-Dulux : Gloss Synthetic enamel
40 Cement Primer Nerolac, Berger, BP White (Berger),
Decoprime WT(Asian), White Primer(ICI)
41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
42 Wood Primer Asian Paints (Wood Primer — White / Pink),
Berger, ICI, Nerolac.
43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel.
44 Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.
45 G.l./ M.S. Pipe Tata, Jindal (Hisar)
46 G.l. Fittings Unik, AVR, Zoloto
47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
48 DI Pipes Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
49 DI Fittings Electrosteel, Jindal, TATA DUCTURA,
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Kapilangle, Kesoram.

50 UPVC pipe and Fittings Astral, Supreme, Ashirwad
51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
52 C.l. Manhole covers, frames & Gl NECO, RAJ Iron Foundary Agra, BIC,
Gratings SKF, Kapilansh
53 SFRC Manhole covers & gratings KK, JAIN, PARGATI
54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
57 Mirror Glass Atul, Modi Guard, Golden Fish
58 CPVC Pipe & fitting Astral, Supreme, Ashirwad
59 Stainless Steel Sink Neelkanth, Nirali, Jyna
60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes (pali)
61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU,
makers & their authorized Fabricators Aluplast, Wintech, Duroplast.
only.)
62 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco
63 Heat Resistant Tiles Swastik, Thermatek
64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech
65 Floor hardener Ironite, Ferrok, Hardonate
66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt
67 Glass Wool Dow Corning, U.P. Twiga, Isover
68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong
69 | AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.
70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.
71 | Tile Fixer/Adhesive As approved by Engineer — in- Charge.
72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto.
As per IS :13592
73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION
IN RESPECT OF WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day
of Two thousand and between

Son of

(hereinafter

Called the Guarantor of the one part) and the Director IIT Indore (hereinafter called the
Government of the other part).

WHEREAS THIS agreement is supplementary to a contract
(hereinafter called the contract) dated

and made between the GUARANTOR OF THE ONE
part and the Government of the other

Part, whereby the contractor, inter alia, undertook to render the buildings and structures
in the contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that
the said structures will remain water and leak-proof for 10 (Ten) years from the date after
the maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given
by him will render the structures completely leak proof and the minimum life of such water
proofing treatment shall be ten years to be reckoned from the date after the maintenance
period prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by
earthquake or structural defects or misuse of roof or alteration and for such purpose:

(@) Misuse of roof shall mean any operation which will damage proofing treatment,
like chopping of firewood and things of the same nature which might cause
damage to the roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

(c) The decision of the Engineer-in —charge with regard to cause of
leakage/seepage shall be final.

During this period of guarantee the guarantor shall make good all defects and in
case of any defect being found, render the building water proof to the satisfaction of the
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Engineer-in—charge at his cost and shall commence the work for the rectification within
seven days from the date of issue of the notice from the Engineer-in—charge calling upon
him to rectify the defects failing which the work shall be done by the department by some
other agency contractor at the GUARANTOR’s risk and cost. The decision of the
Engineer-in—charge as to the cost payable by the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then
the Guarantor will indemnify the principal and his successors against all loss, damage,
cost expense otherwise which may be incurred by him by reason of any default on the
part of the GUARANTOR in performance and observance of this supplementary
agreement. As to the amount of loss and/or damage and/or cost incurred by the
Government the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been
executed by the Obligor and
by

and for and on behalf of the Director IIT Indore on the day, month
and year first above written

SIGNED, SEALED AND delivered by OBLIGOR in the presence of :

L

2

SIGNED FOR AND ON BEHALF OF THE Director IIT Indore
OF BY in the presence of:

L

2
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Form of Performance Security (Guarantee)
Bank Guarantee Bond
In consideration of the Director IIT Indore (hereinafter called “The Government”)
having offered to accept the terms and conditions of the proposed agreement
between...........c.coooiiiii, and ..o

WOTK. .o (hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank
Guarantee for Rs. (Rupees

....................................... only) as a security/guarantee from the contractor(s) for
compliance of his obligations in

accordance with the terms and conditions in the said agreement.

We... o, (Hereinafter referred to as “the Bank”) hereby undertake to
pay to the Government an amount not exceeding Rs. ..................oooini
(Rupees................... Only) on demand by the Government.

We, (o (indicate the name of the Bank) do hereby undertake

to pay the amounts due and payable under this guarantee without any demure, merely
on a demand from the Government stating that the amount claimed as required to
meet the recoveries due or likely to be due from the said contractor(s). Any such
demand made on the bank shall be conclusive as regards the amount due and
payable by the bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs.

....................... (Rupees ...................only)

We, the said bank further undertake to pay the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment thereunder and the Contractor(s)
shall have no claim against us for making such payment.

We, o (indicate the name of the Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said agreement and that it shall continue to
be enforceable till all the dues of the Government under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till Engineer-
in- Charge on behalf of the Government certified that the terms and conditions of the
said agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this guarantee.
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We, o (indicate the name of the Bank) further agree with the
Government that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Government against the said contractor(s) and to
forbear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the Government or any indulgence by the Government to the said Contractor(s)
or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

We, (indicate the name of the Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the Government in writing.

This guarantee shall be validupto .....................ooooel. unless extended on demand
by the Government. Notwithstanding anything mentioned above, our liability against
this guarantee is restricted to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with
us within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

Dated the .............. dayof ....ocooviiiiiiiinn, for .o (indicate the name of
the Bank)
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Priced schedule of items (BOQ)

S no

Item

Qty

Unit

Rate

Amount

Dismantling tile work in floors and roofs laid in
cement mortar including stacking material within
50 metres lead. For thickness of tiles 10 mm to 25
mm

619.2

Sgm

Demolishing cement concrete manually/ by
mechanical means including disposal of material
within 50 metres lead as per direction of Engineer
- in - charge.Nominal concrete 1:3:6 or richer mix
(i/c equivalent

design mix

21.6

Cum

Providing and laying water proofing treatment in
sunken portion of WCs, bathroom etc., by
applying cement slurry mixed with water proofing
cement compound consisting of applying : (a) First
layer of slurry of cement @ 0.488 kg/sgm mixed
with water proofing cement compound @ 0.253
kg/ sqgm. This

layer will be allowed to air cure for 4 hours.

(b) Second layer of slurry of cement @ 0.242
kg/sgm mixed with water proofing cement
compound @ 0.126 kg/sgm. This layer will be
allowed to air cure for 4 hours followed with water
curing for 48 hours.

The rate includes preparation of surface,
treatment and sealing of all joints, corners,
junctions of pipes and masonry with polymer
mixed slurry.

416

sgm

Providing and laying integral cement based water
proofing treatment including preparation of surface
as required for treatment of roofs,

balconies, terraces etc. consisting of following
operations: (a) Applying a slurry coat of neat
cement using 2.75 kg/sgm of cement admixed
with water proofing compound conforming to IS.
2645 and approved by Engineer-in-charge over
the RCC slab including adjoining walls upto 300
mm height including cleaning the surface before

216

Sgm
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treatment. (b) Laying brick bats with mortar using
broken bricks/brick bats 25 mm to 115 mm size
with 50% of cement mortar 1:5 (1 cement : 5
coarse sand) admixed with water proofing
compound conforming to IS : 2645 and approved
by Engineerin-charge over 20 mm thick layer of
cement mortar of mix 1:5 (1 cement :5 coarse
sand ) admixed with water proofing compound
conforming to IS : 2645 and approved by
Engineerin-charge to required slope and treating
similarly the adjoining walls upto 300 mm height
including rounding of junctions of walls and slabs.
(c) After two days of proper curing applying a
second coat of cement slurry using 2.75 kg/ sgm
of cement admixed with water proofing compound
conforming to IS : 2645 and approved by
Engineer-in-charge. (d) Finishing the surface with
20 mm thick jointless cement mortar of mix 1:4 (1
cement :4 coarse sand) admixed with water
proofing compound conforming to IS : 2645 and
approved by Engineer-in-charge including laying
glass fibre cloth of approved quality in top layer of
plaster and finally finishing the surface with trowel
with neat cement slurry and making pattern of
300x300 mm square 3 mm deep. (e) The whole
terrace so finished shall be flooded with water for
a minimum period of two weeks for curing and for
final test.“All above operations to be done in order
and as directed and specified by the Engineer-in-
Charge : 22.7.1 With average thickness of 120
mm and minimum thickness at khurra as 65 mm.

Providing and laying Vitrified tiles in floor in
different sizes (thickness to be specified by the
manufacturer) with water absorption less than
0.08% and conforming to 1S:15622, of approved
brand & manufacturer, in all colours and shade,
laid on 20 mm thick cement mortar 1:4 (1 cement:
4 coarse sand) jointing with grey cement slurry
@3.3 kg/sgm including groutingthe joints with
white cement and matching pigments etc. The
tiles must be cut with the zero chipping diamond
cutter only .Laying of tiles will be done with the
notch trowel, plier, wedge, clips of required
thickness, leveling system and rubber mallet for
placing the tiles gently and easily

216

Sgm
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Providing and fixing 1st quality ceramic glazed
floor tiles conforming to IS : 15622 (thickness to
be specified by the manufacturer ) of approved
make in all colours, shades except burgundy,
bottle green, black of any size as approved by
Engineer-in-Charge in skirting, risers of steps and
dados over 12 mm thick bed of cement Mortar 1:3
(1 cement: 3 coarse sand) and jointing with grey
cement slurry @ 3.3kg per sgm including pointing
in white cement mixed with pigment of matching
shade complete.

403.2

Sgm

Providing and laying Polished Granite stone
flooring in required design and patterns, in linear
as well as curvilinear portions of the building all
complete as per the architectural drawings with 18
mm thick stone slab

over 20 mm (average) thick base of cement
mortar 1:4 (1 cement : 4 coarse sand) laid and
jointed with cement slurry and pointing with white
cement slurry admixed with pigment of matching
shade including rubbing, curing and polishing etc.
all complete as specified and as directed by the
Engineer-in-Charge.

Polished Granite stone slab colour of Black,
Cherry/Ruby Red or equivalent

15.84

Sgm

Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanitycounters,
window sills, facias and similar locations of
required size, approved shade, colour and texture
laid over 20 mm thick base cement mortar 1:4 (1
cement : 4 coarse sand), joints treated with white
cement,mixed with matching pigment, epoxy
touch ups, including rubbing, curing,moulding and
polishing of edges to give high gloss finish etc.
completeat all levels Granite stone slab of colour
black, Cherry/Ruby red

5.76

Sgm
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Providing and fixing on wall face unplasticised
Rigid PVC rain water pipes conforming to IS :
13592 Type A, including jointing with seal ring

9 conforming to IS : 5382, leaving 10 mm gap for
thermal expansion, (i) Single socketed pipes.
40 mm diameter 96 Mts
75 mm diameter 72 Mts
110 mm diameter 96 Mts
160 mmm diameter 160 Mts
Providing and fixing on wall face unplasticised -
PVC moulded fittings/ accessories for
unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing
10 with seal ring conforming to
IS : 5382, leaving 10 mm gap for thermal
expansion. Coupler
a 75 mm diameter 24 No
b 110 mm diameter 24 No
c 160 mmm diameter 12 No
11 Single tee with door
a 750x750x750 mm 12 No
b 110x110x110 mm 12 No
C 160x160x160 mm 12 No
Providing and fixing on wall face unplasticised -
12 PVC moulded fittings/ accessories Bend 87.5°
a 75 mm diameter 36 No
b 110 mm diameter 36 No
c 160 mmm diameter 36 No
Providing and fixing unplasticised -PVC pipe clips
of approved design to unplasticised - PVC
rainwater pipes by means of 50x50x50 mm hard
wood plugs, screwed with M.S. screws of required
13 length, including cutting brick work and fixing in

cement mortar 1:4 (1 cement: 4 coarse sand) and
making good the wall etc. complete.
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75 mm diameter

48

No

110 mm diameter

72

No

160 mmm diameter

12

No

14

Providing and fixing trap of self-cleansing design
with screwed down or hinged grating with or
without vent arm complete, including cost of
cutting and making good the walls and floors :
17.60.1 100 mm inlet and 100 mm outlet 17.60.1.1
Sand cast iron S&S as per IS: 3989

18

No

15

Constructing brick masonry manhole in cement
mortar 1:4 ( 1 cement : 4 coarse sand ) with
R.C.C. top slab with 1:1.5:3 mix (1 cement : 1.5
coarse sand (zone-lll) : 3 graded stone aggregate
20 mm nominal size), foundation concrete 1:4:8
mix (1 cement : 4 coarse sand (zone-lIll) : 8
graded stone aggregate 40 mm nominal size),
inside plastering 12 mm thick with cement mortar
1:3 (1 cement: 3 coarse sand) finished with
floating coat of neat cement and making channels
in cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm nominal
size) finished with a floating coat of neat cement
complete as per standard design : Inside size
90x80 cm and 45 cm deep including C.I. cover
with frame (light duty) 455x610 mm internal
dimensions,total weight of cover and frame to be
not less than 38 kg (weight of cover 23 kg and
weight of frame 15 kg) :With common burnt clay
F.P.S. (non modular) bricks of class designation
7.5

No

16

Providing, laying and jointing glazed stoneware
pipes class SP-1 with stiff mixture of cement
mortar in the proportion of 1:1 (1 cement : 1 fine
sand) including testing of joints etc. complete :
200 mm diameter

32

Mts

17

Providing, laying and jointing glazed stoneware
pipes class SP-1 with stiff mixture of cement
mortar in the proportion of 1:1 (1 cement : 1 fine
sand) including testing of joints etc. complete :150
mm diameter

24

Mts
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18

Excavating trenches of required width for pipes,
cables, etc including excavation for sockets, and
dressing of sides, ramming of bottoms, depth upto
1.5 m, including getting out the excavated soll,
and then returning the soil as required, in layers
not exceeding 20 cm in depth, including
consolidating each deposited layer by ramming,
watering, etc. anddisposing of surplus excavated
soil as directed, within a lead of 50 m : All kinds of
soil Pipes, cables etc. exceeding 80 mm dia. but
not exceeding 300 mm dia.

32

mts

19

Cleaning of sewer pipe outlet line as required
between the drainage chamber

(A)

Shaft Chamber to main line

32

Mts

(B)

Main line to STP Line

180

Mts

20

Cleaning of sewer line Chamber including
disposal of debris of chambers as required

15

No

21

Repairing and re fixing of PVC connector pipe
including all fittings & fixtures etc. complete in all
respect as per direction of Engineer-in-charge

20

No

22

Replacement of existing damaged sensor (SN
5016 A) complete in all respect as per direction of
Engineer-in-charge

60

Job

23

Replacement of battery box (BB 5016) sensor (SN
5016 A) complete in all respect as per direction of
Engineer-in-charge

52

No

24

Replacement of Sensor Eye (SE 5016) sensor
(SN 5016 A) complete in all respect as per
direction of Engineer-in-charge

30

No

25

Replacement of Solenoid Valve for Urinal (SV
5016) sensor (SN 5016 A) complete in all respect
as per direction of Engineer-in-charge

21

No

26

Replacement of connection pipe (CP 5016) for
sensor (SN 5016 A) complete in all respect as per
direction of Engineer-in-charge

40

No

27

Replacement of damaged urinal pots complete as
per existing make (Parryware / Hindware/ Cera )
including sensor , outlet and other required fittings
& fixtures complete in all respect as per direction
of Engineer-in-charge

Job

28

Replacement of damaged WC sheet including
other required fittings & fixtures complete as per
existing make (Parryware / Hindware or CERA.)
complete in all respect as per direction of
Engineer-in-charge

Job
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29

Replacement of damaged wash basin, fitting
including connection and other required fittings &
fixtures complete as per existing make etc.
complete as per direction of Engineer-in-charge

Job

30

Replacement of CPVC pipe 25 mm Dia. including
connection and other required fittings & fixtures
complete as per existing make etc. complete as
per direction of Engineer-in-charge

80

Mts

31

Replacement of CPVC pipe 40 mm Dia. including
connection and other required fittings & fixtures
complete as per existing make etc. complete as
per direction of Engineer-in-charge

22

Mts

32

Replacement of Bottle trap including connection
and other required fittings & fixtures complete as
per existing make etc. complete as per direction of
Engineer-in-charge

12

Job

33

Replacement of Two way bib cock including
connection and other required fittings & fixtures
complete as per existing make etc. complete as
per direction of Engineer-in-charge

12

Job

34

Replacement of Pillar cock for wash basin
including connection and other required fittings &
fixtures complete as per existing make etc.
complete as per direction of Engineer-in-charge

15

Job

35

Providing and Replacement of Concealed flush
cistern including connection and other required
fittings & fixtures complete as per existing make
etc. complete as per direction of Engineer-in-
charge

Job

36

Providing and replacement flush plate of
Concealed flush cistern including connection and
other required fittings & fixtures complete as per
existing make etc. complete as per direction of
Engineer-in-charge

Job

37

Providing and Replacement of Waste pipe
including connection and other required fittings &
fixtures complete as per existing make etc.
complete as per direction of Engineer-in-charge

40

Job

38

Providing and Replacement Health Faucet
including connection and other required fittings &
fixtures complete as per existing make etc.
complete as per direction of Engineer-in-charge

32

Job

39

Providing and fixing of Soap dispenser including
connection and other required fittings & fixtures
complete as per existing make etc. complete as
per direction of Engineer-in-charge

48

Job

40

Providing and fixing of Paper holder including
connection and other required fittings & fixtures

45

Job

Page 75 of 77




complete as per existing make etc. complete as
per direction of Engineer-in-charge

41

Providing and fixing Mirror (600*1800) including
other required fittings & fixtures complete as per
existing make etc. complete as per direction of
Engineer-in-charge

40

Job

42

Providing and replacement of Angle cock
including connection and other required fittings &
fixtures complete as per existing make etc.
complete as per direction of Engineer-in-charge

32

job

43

Providing and fixing notification lock of toilet door
shutter including other required fittings & fixtures
complete as per existing quality etc. complete as
per direction of Engineer-in-charge

24

job

44

Providing and fixing of handle PVC Door including
and other required fittings & fixtures complete as
per existing quality etc. complete as per direction
of Engineer-in-charge

24

job

45

Providing & applying injection sockets up to 40%-
50% (of the concrete thickness) deep inside at an
inclination ( < 60 degree). inject it with Grouting
material for water proofing of approved brand of
SICA/Fosroc or BSF as per manufacturer
specification. etc. complete as per direction of
Engineer-in-charge

248

No

46

Disposal of unserviceable material, rubbish and
Malba up to 30 Mts height etc. complete as per
direction of Engineer-in-charge.

240

Sgm

a7

Providing and Fixing 15 mm thick densified tegular
edged eco friendlylight weight calcium silicate
false ceiling tiles of approved texture ofsize 595 x
595 mm in true horizontal level, suspended on
interlocking metal grid of hot dipped galvanised
steel sections (galvanising@ 120 grams per sqgm
including both side) consisting of main ‘“T’runner
suitably spaced at joints to get required length and
of size24x38 mm made from 0.33 mm thick
(minimum) sheet, spaced1200 mm centre to
centre, and cross “T” of size 24x28 mm madeout
of 0.33 mm (Minimum) sheet, 1200 mm long
spaced betweenmain'T’ at 600 mm centre to
centre to form a grid of 1200x600 mmand
secondary cross ‘T’ of length 600 mm and size 24
x28 mmmade of 0.33 mm thick (Minimum) sheet
to be inter locked at middleof the 1200x 600 mm
panel to from grid of size 600x600 mm, restingon
periphery walls /partitions on a Perimeter walll

24

Sgm
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angle pre-coatedsteel of size(24x24X3000 mm
made of 0.40 mm thick (minimum) sheet with the
help of rawl plugs at 450 mm centre to centre with
25 mm long dry wall screws @ 230 mm interval
and laying 15 mm thick densified edges calicum
silicate ceiling tiles of approved texture in the grid,
including, cutting/ making opening for services like
diffusers, grills, light fittings, fixtures, smoke
detectors etc., wherever required. Main ‘T’ runners
to be suspended from ceiling using G.I. slotted
cleats of size 25x35x1.6 mm fixed to ceiling with
12.5 mm dia and 50 mm long dash fasteners, 4
mm G.I. adjustable rods with galvanised steel
level clips of size 85 x 30 x 0.8 mm, spaced at
1200 mm centre to centre along main ‘T’, bottom
exposed with 24 mm of all T sections shall be pre-
painted with polyster baked paint, for all heights,
as per specifications, drawings and as directed by
Engineer-in-Charge.

Total
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