	Government eProcurement System Government of India						
TIVIT E	eProcurement Published Corrigendum Details						
-0	System				Date : 25-May-20	23 11:49 AM	
सन्यमेच जयाने	•					Print	
	Organisa	ntion Chain :	Indian Institute of Technology Indore Infrastructure Development Office - IITI Infrastructure Development Office- Civil - IITI				
Tender ID :			2023_IITI_754322_1				
Tender Ref No :			IITI/ IDO/ PR/C/RWH-8/NIT/2023-24/07				
Tender Title :			Construction of rainwater harvesting pond no.8 at road no.2 IIT Indore				
Corrigendum Type :			Other				
Corrigendum Document Details							
Corr.No.	Corrigendum Title	Corrigendum Description		Published Date	Document Name	Doc Size (in KB)	
1	Prebid Meeting	iprenia ivieetina kenort - i		25-May-2023 11:39 AM	Corrigendum_754322.pdf	58.92	



INDIAN INSTITUTE OF TECHNOLOGY INDORE Infrastructure Development Office

NIT No.

: IITI/ IDO/ PR/C/RWH-8/NIT/2023-24/07

Name of Work

: Construction of rainwater harvesting pond no.8 at road no.2 at

IIT Indore

Tender ID

: 2023_IITI_754322_1

CORRIGENDUM - 1

- 1. The Pre-bid Meeting Report is attached as *Annexure* 1. The pre-bid report, duly sealed & signed by the bidder, should be submitted along with the technical bid documents.
- 2. This corrigendum will form part of the tender document. It should be submitted duly sealed & signed by the bidders along with technical bid documents. All other terms and conditions mentioned in the tender document will remain unchanged.

Project In charge



Infrastructure Development Office

PRE-BID REPORT

- 1. The offline pre-bid meeting was successfully held at IIT Indore on May 24, 2023, at 11 a.m. for clarification, discussion, and site visit, pertaining to queries raised by the bidders for the tender, "Construction of rainwater harvesting pond no.8 at road no.2 at IIT Indore".
- 2. NO one has attended the pre-bid meeting
- 3. All prospective/ willing bidders are requested to take note of this report as part of the tender document and submit it along with the technical bid document, duly sealed and signed.

Project In charge